


1.1 Design-Builder s

equipment, tools and labo)

Contract Documents.

Article 1
Scope of Work

hall perform all design and construction services, and provide all material,
r, necessary to complete the Work described in and reasonably inferable from the

Article 2

Contract Documents

The Contract Doguments are comprised of the following:

2.1.1 Allwritten modifications, amendments, minor changes and Change Orders to this Agreement
issued in accordance with DBIA Document No. 5§35, Standard Form of General Conditions of

:

Owner and Design-Builder (2010 Edition) ("General Conditions of Contract”);

2.1.2 The Basis of Design Documents, including the Owner’s Project Criteria, Design-Builder's

Proposal and the Deviation List, if any, contained in the Design-Builder's Proposal, which shall

fy any and all deviations from Owner’s Project Criteria;

21.3 This Agre}ement, including all exhibits and attachments, executed by Owner and Design-
Builder (List for example, performance standard requirements, performance incentive requirements,

allowances, or unit prices);

ral Conditions of Contract; and

2,1.5 Construction Documents prepared and approved in accordance with Section 2.4 of the
General Conditions of Contract.

21
Contract Betwe
specifically ident
markup exhibits,
21.4 The Gen
3.1

Documents, including the
ambiguities. Design-Build

T

Article 3

Interpretation and Intent

Design-Builder and Owner, prior to execution of the Agreement, shall carefully review all the Contract

various documents comprising the Basis of Design Documents, for any conflicts or
er and Owner will discuss and resolve any identified conflicts or ambiguities prior to

execution of the Agreement.

3.2 The Contract Doc
required by the Contract
Documents are intended t

uments are intended to permit the parties to complete the Work and all obligations
Documents within the Contract Time(s) for the Contract Price. The Contract
0 be complementary and interpreted in harmony so as to avoid conflict, with words

and phrases interpreted in a manner consistent with construction and design industry standards. In the event

inconsistencies, conflicts,

or ambiguities between or among the Contract Documents are discovered after

execution of the Agreement, Design-Builder and Owner shall attempt to resolve any ambiguity, conflict or
inconsistency informally, recognizing that the Contract Documents shall take precedence in the order in which

they are listed in Section
precedence first to the Dey
Proposal.

2.1 hereof. Conflicts existing within Section 2.1.2 shall be resolved by giving
viation List, if any, then the Owner’s Project Criteria, and then the Design-Builder’s
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Article 1
Scope of Work

1.1 Design-Builder shall perform all design and construction services, and provide all material,
equipment, tools and labor, necessary to complete the Work described in and reasonably inferable from the
Contract Documents.

Article 2

Contract Documents

21 The Contract Documents are comprised of the following:

2.1.1  Allwritten madifications, amendments, minor changes and Change Orders to this Agreement
issued in accordance with DBIA Document No. 535, Standard Form of General Conditions of
Contract Betwesen Owner and Design-Builder (2010 Edition) ("General Conditions of Contract”);

2.1.2 The Basis of Design Documents, including the Owner's Project Criteria, Design-Builder's
Proposal and the Deviation List, if any, contained in the Design-Builder's Proposal, which shall
specifically identify any and all deviations from Owner's Project Criteria;

2.1.3 This Agreement, including all exhibits and aftachments, executed by Owner and Design-
Builder (List for example, performance standard requirements, performance incentive requirements,
markup exhibits, allowances, or unit prices);

2.1.4 The General Conditions of Contract; and

2.1.5 Construction Documents prepared and approved in accordance with Section 2.4 of the
General Conditions of Contract.

Article 3

Interpretation and Intent

31 Design-Builder and Owner, prior to execution of the Agreement, shalt carefully review all the Contract
Documents, including the various documents comprising the Basis of Design Documents, for any conflicts of
ambiguities. Design-Builder and Owner will discuss and resolve any identified conflicts or ambiguities prior to
execution of the Agreement.

3.2 The Contract Documents are intended to permit the parties to complete the Work and all obligations
required by the Contract Documents within the Contract Time(s) for the Contract Price. The Contract
Documents are intended to be complementary and interpreted in harmony so as to avoid conflict, with words
and phrases interpreted in a manner consistent with construction and design industry standards. In the event
inconsistencies, conflicts, or ambiguities between or ameng the Contract Documents are discovered after
execution of the Agreement, Design-Builder and Owner shall attempt to resolve any ambiguity, conflict or
inconsistency informally, recognizing that the Contract Documents shall take precedence in the order in which
they are listed in Section 2.1 hereof. Conflicts existing within Section 2.1.2 shall be resolved by giving
precedence first to the Deviation List, if any, then the Owner's Project Criteria, and then the Design-Builder's
Proposal.
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3.3 Terms, words and phrases used in the Contract Documents, including this Agreement, shalt have the
meanings given them in the General Conditions of Contract.

34 If Owner's Project Criteria contain design specifications: (a) Design-Builder shall be entitled to
reasonably rely on the accuracy of the information represented in such design specifications and their
compatibility with other information set forth in Owner's Project Criteria, including any performance
specifications; and (b) Design-Builder shall be entitied to an adjustment in the Contract Price and/or Contract
Time(s) to the extent Design-Builder's cost and/or time of performance have been adversely impacted by
such inaccurate design specification.

3.5 The Contract Documents form the entire agreement between Owner and Design-Builder and by
incorporation herein are as fully binding on the parties as if repeated herein. No oral representations or other
agreements have been made by the parties except as specifically stated in the Contract Documents.

Article 4

Ownership of Work Product

41 Work Product. All drawings, specifications and other documents and electronic data, including such
documents identified in the General Conditions of Contract, furnished by Design-Builder to Owner under this
Agreement {"Work Product”) are deemed to be instruments of service and Design-Builder shall retain the
ownership and property interests therein, including but not limited to any intellectual property rights,
copyrights and/or patents, subject to the provisions set forth in Sections 4.2 through 4.5 below.

4.2 Owner's Limited License Upon Project Completion and Payment in Full to Design-Builder,
X Upon Owner's payment in full for all Work performed under the Contract Documents, Design-Builder
transfers to Owner all ownership and property interests, including but not limited to any intellectual property
rights, copyrights and/or patents, in the Work Product. Such transfer is conditioned on Owner's express
understanding that its alteration of the Work Product without the involvement of Design-Builder is at Owner's
sole risk and without liability or legal exposure to Design-Builder or anyone working by or through Design-
Builder, including Design Consultants of any tier (collectively the “Indemnified Parties"), and on the Owner's
obligations to provide the indemnity set forth in Section 4.5 below.

4.3 Owner’s Limited License upon Owner’s Termination for Convenience or Design-Builder's
Election to Terminate. If Owner terminates this Agreement for its convenience as set forth in Article 8
hereof, or if Design-Builder elects to terminate this Agreement in accordance with Section 11.4 of the General
Conditions of Contract, Design-Builder shall, upon Owner's payment in full of the amounts due Design-Buitder
under the Contract Documents, grant Owner a limited license to use the Work Product to complete the Project
and subsequently occupy the Project, and Owner shall thereafter have the same rights as set forth in Section
4.2 above, conditioned on the following:

4.3.1 Use of the Work Product is at Owner's sole risk without liability or legal exposure to any
Indemnified Party and on the Qwner's obligation to provide the indemnity set forth in Section 4.5
below; and

4.4 Owner’s Limited License upon Design-Builder's Default. If this Agreement is terminated due to
Design-Builder's default pursuant to Section 11.2 of the General Conditions of Contract, then Design-Builder
grants Owner a limited license to use the Work Product to complete the Project and subsequently occupy the
Project, and Owner shall thereafter have the same rights and obligations as set forth in Section 4.2 above.
Notwithstanding the preceding sentence, if it is ultimately determined that Design-Builder was not in default,
Owner shall be deemed to have terminated the Agreement for convenience, and Design-Builder shali be
entitled to the rights and remedies set forth in Section 4.3 above.
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4.5 Owner's Indemnification for Use of Work Product. If Owner is required to indemnify any
Indemnified Parties based on the use or alteration of the Work Product under any of the circumstances
identified in this Article 4, Owner shalf defend, indemnify and hold harmless such Indemnified Parties from
and against any and all claims, damages, liabilities, losses and expenses, including attorneys' fees, arising
out of or resulting from the use or alteration of the Work Product.

Article 5

Contract Time

5.1 Date of Commencement. The Work shall commence within five (5) days of Design-Builder's receipt
of Owner's Notice to Proceed ("Date of Commencement”) unless the parties mutually agree otherwise in
writing.

5.2 Substantiai Completion and Finai Completion.

5.2.1 Substantial Completion of the entire Work shall be achieved no later than _Qctober 26, 2020
{208) calendar days after the Date of Commencement {"Scheduled Substantial Completion Date”).

“Substantial Completion is the date on which the Work, or an agreed upon portion of the Work, is
sufficiently complete in accordance with the Contract Documents so that Owner can occupy and use
the Project or a portion thereof for its intended purposes, provided, however, that Substantial
Completion shall be deemed to have been achieved no later than the date of issuance of a
Temporary Certificate of Occupancy issued by the local building official.”

5.2.2 Interim milestones and/or Substantiai Completion of identified portions of the Work
("Scheduled Interim Milestone Dates”} shall be achieved as follows: (insert any interim mifestones for portions
of the Work with different scheduled dates for Substantial Completion)

100% Construction Documents — May 13, 2020

Mobilization — June 25, 2020

Substantial Completion — October 26, 2020

Final Completion — November 18, 2020

5.2.3 Final Completion of the Work or identified portions of the Work shall be achieved as
expeditiously as reasonably practicable. Final Completion is the date when all Work is complete
pursuant to the definition of Final Completion set forth in Section 1.2.7 of the General Conditions of
Contract.

5.2.4 All of the dates set forth in this Article 5 {collectively the “Contract Time(s}") shall be subject
to adjustment in accordance with the General Conditions of Contract,

5.3 Time is of the Essence. Owner and Design-Builder mutually agree that time is of the essence with
respect fo the dates and times set forth in the Contract Documents.

5.4 Liquidated Damages. Design-Builder understands that if Substantial Compiletion is not attained by
the Scheduled Substantial Completion Date, Owner wilt suffer damages which are difficult to determine and
accurately specify. Design-Builder agrees that if Substantial Completion is not attained by October 26, 2020
{0) days after the Scheduled Substantial Completion Date (the LD Date"), Designer-Builder shall pay Owner
ONE THOUSAND FIVE HUNDRED AND EIGHTY FOUR DOLLARS AND NO CENTS ($ 1.,584.00)as
liquidated damages for each day that Substantial Completion extends beyond the LD Date.

5.5 Any liquidated damages assessed pursuant to this Agreement shall be in lieu of all fiability for any
and all extra costs, losses, expenses, claims, penalties and any other damages, whether special or
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consequential, and of whatsoever nature incurred by Owner which are occasioned by any delay in achieving
the Contract Time(s).

Article 6

Contract Price

6.1 Contract Price. Owner shall pay Design-Builder in accordance with Article 6 of the General
Conditions of Contract the sum of ONE MILLION ONE HUNDRED AND NINETY-SIX THOUSAND TWOQ
HUNDRED AND SEVENTY ONE DOLLARS AND FORTY CENTS Dollars ($ 1,196,271.40)

{"Contract Price”), subject to adjustments made in accordance with the General Conditions of Contract,
Unless otherwise provided in the Contract Documents, the Contract Price is deemed to include all sales, use,
consumer and other taxes mandated by applicable Legal Requirements.

6.2 Markups for Changes. If the Contract Price requires an adjustment due to changes in the Work, and
the cost of such changes is determined under Sections 9.4.1.3 or 9.4.1.4 of the General Conditions of
Contract, the following markups shall be allowed on such changes:

6.2.1 Foradditive Change Orders, including additive Change Orders arising from both additive and
deductive items, it is agreed that Design-Builder shall receive a Fee of Three percent (3%} of the
additional costs incurred for that Change Order, plus any other markups set forth.

6.2.2 For deductive Change Orders, including deductive Change Orders arising from both
additive and deductive items, the deductive amounts shall include:

< No additional reduction to account for Design-Builder's Fee or any other markup.

6.3 Allowance Items and Allowance Values.

6.3.1 Any and all Allowance Items, as well as their corresponding Allowance Values, are set forth
in an Exhibit hereto,

6.3.2 Design-Builder and Owner have worked together to review the Allowance ltems and
Allowance Values based on design information then available to determine that the Allowance Values
constitute reasonable estimates for the Allowance items. Design-Builder and Owner will continue
working closely together during the preparation of the design to develop Construction Documents
consistent with the Allowance Values. Nothing herein is intended in any way to constitute a guarantee
by Design-Builder that the Allowance ltem in question can be performed for the Aliowance Value.

6.3.3 Nowork shall be performed on any Aliowance ltem without Design-Builder first obtaining in
writing advanced authorization to proceed from Owner, Owner agrees that if Design-Builder is not
provided written authorization to proceed on an Allowance ltem by the date set forth in the Project
schedule, due to no fault of Design-Builder, Design-Builder may be entitled to an adjustment of the
Contract Time(s) and Cantract Price.

6.3.4 The Allowance Value for an Allowance ltem includes the direct cost of labor, materials,
equipment, transportation, taxes and insurance associated with the applicable Allowance Item. All
other costs, including design fees, Design-Builder's overall project management and genetal
conditions costs, overhead and fee, are deemed to be included in the original Contract Price, and are
not subject to adjustment, regardless of the actual amount of the Allowance ltem.

6.3.5 Whenever the actual costs for an Allowance ltem is more than or less than the stated
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Allowance Value, the Contract Price shall be adjusted accordingly by Change Crder, subject to
Section 6.3.4, The amount of the Change Order shall reflect the difference between actual costs
incurred by Design-Builder for the particular Allowance ltem and the Allowance Value.

Article 7

Procedure for Payment
7.1 Progress Payments.

7.1.1 Design-Builder shall submit to Owner on the First (1%) day of each month, beginning with the
first month after the Date of Commencement, Design-Builder's Application for Payment in
accardance with Article 6 of the General Conditions of Contract,

7.1.2  Owner shall make payment within ten (10} days after Owner's receipt of each properly
submitted and accurate Application for Payment in accordance with Aricle 6 of the General
Conditions of Contract, but in each case less the total of payments previously made, and less
amounts properly withheld under Section 6.3 of the General Conditions of Contract.

7.2 Retainage on Progress Payments.

7.2.1  Ownerwill retain ten percent {10%) of each Application for Payment provided, however, that
when fifty percent (50%) of the Work has been satisfactorily completed by Design-Builder and
Design-Builder is otherwise in compliance with its contractual obligations, Owner will not retain any
additional retention amounts from Design-Builder's subsequent Applications for Payment. Owner will
also reasonably consider reducing retainage for Subcontractors completing their work early in the
Project.

7.2.2  Within fifteen (15) days after Substantial Completion of the entire Work or, if applicable, any
portion of the Work, pursuant to Section 6.6 of the General Conditions of Contract, Owner shall
release to Design-Builder ali retained amounts relating, as applicable, to the entire Work or
completed portion of the Wark, less an amount equal to (a) the reasonable value of alt remaining or
incomplete items of Work as noted in the Certificate of Substantial Completion and (b} all other
amounts Owner is entitled to withhold pursuant to Section 8.3 of the General Conditions of Contract.

7.3 Final Payment. Design-Buitder shall submit its Final Application for Payment to Owner in accordance
with Section 6.7 of the General Conditions of Contract, Owner shall make payment on Design-Builder's
properly submitted and accurate Final Application for Payment within thirty (30) days after Owner's receipt of
the Final Application for Payment, provided that Design-Builder has satisfied the requirements for final
payment set forth in Section 6.7.2 of the General Conditions of Contract.

7.4 Interest. Payments due and unpaid by Owner to Design-Builder, whether progress payments or final
payment, shall bear interest commencing five {(5) days after payment is due at the rate of Zero percent (0%)
per month until paid.

7.5 Record Keeping and Finance Controls. With respect to changes in the Work performed on a cost
basis by Design-Builder pursuant to the Contract Documents, Design-Builder shall keep full and detailed
accounts and exercise such controls as may be necessary for proper financial management, using accounting
and control systems in accordance with generally accepted accounting principles and as may be provided in
the Contract Documents. During the performance of the Work and for a period of three (3) years after Final
Payment, Owner and Owner's accountants shall be afforded access to, and the right to audit from time-to-
time, upon reasonable notice, Design-Builder's records, books, correspondence, receipts, subcontracts,
purchase orders, vouchers, memoranda and cther data relating to changes in the Work performed on a cost
basis in accordance with the Contract Documents, all of which Design-Builder shall preserve for a period of

DBIA Document No, 525 Page 6
Standard Form of Agreement Between Owner and Design-Builder ~ Lump Sum
€ 2010 Design-Build Institute of America



three (3) years after Final Payment. Such inspection shall take place at Design-Builder's offices during normal
business hours unless another location and time is agreed to by the parties. Any multipliers or markups
agreed to by the Owner and Design-Builder as part of this Agreement are only subject to audit to confirm that
such multiplier or markup has been charged in accordance with this Agreement, with the composition of such
multiplier or markup not being subject to audit.

Article 8

Termination for Convenience

8.1 Upon ten (10} days' written notice to Design-Builder, Owner may, for its convenience and without
cause, elect to terminate this Agreement. In such event, Owner shali pay Design-Builder for the folfowing:

8.1.1 All Work executed and for proven loss, cost or expense in connection with the Work;

8.1.2 Thereasonable costs and expenses attributable to such fermination, including demobilization
costs and amounts due in settlement of terminated contracts with Subcontractors and Design
Consultants: and

8.1.3
The fair and reasonable sums for overhead and profit on the sum of items 8.1.1 and 8.1.2 above.

8.2 If Owner terminates this Agreement pursuant to Section 8.1 above and proceeds to design and
construct the Project through its employees, agents or third parties, Owner's rights to use the Work Product
shall be as sef forth in Section 4.3 hereof. Such rights may not be transferred or assigned to others without
Design-Builder's express written consent and such third parties’ agreement to the terms of Article 4.

Article 9

Representatives of the Parties

9.1 Owner's Representatives.

9.1.11 Owner designates the individual listed below as its Senior Representative ("Owner's Senior
Representative"), which individual has the authority and responsibility for aveoiding and resolving
disputes under Section 10.2.3 of the General Conditions of Contract: (laentify individual's name, fitle, address
and telephone numbers}

Albert P. Childress

City Manager

8401 NW 53" Terrace

Doral, FL 33166

305-593-6690

9.1.2 Ownerdesignates the individual listed below as its Owner's Representative, which individual
has the authority and responsibility set forth in Section 3.4 of the General Conditions of Contract:
(Identify individual's name, liffe, address and telephone numbers)

Eugene Collings-Bonfill, P.E., P.S.M.

Public Works Assistant Director/Chief of Engineering

Project Executive — Doral Parks Bond Program

8401 NW 53 Terrace

Doral, FL 33166

305-593-6740
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INSTRUCTIONS

For DBIA Document No. 535 Standard Form of General Conditions of Contract Between Owner and Design-Builder
{2010 Edition)

General Instructions

No.

Subject

Instructlon

Standard
Forms

Standard form contracts have jong served an important functlon in the United States and
international construction markets, The common purpose of these forms is to provide an
economical and convenient way for parties to contract for design and construction services.
As standard forms gain acceptance and are used with increased frequency, parties are able
to enter Into contracts with greater certainty as to their rights and respoensibliities.

DBIA Standard
Form Contract
Documents

Since its formation in 1993, the Design-Build Institute of America (DBIA) has regularly
evaluated the needs of owners, design-bullders, and other parties to the design-build
process in preparation for developing its own contract forms. Consistent with DBIA's mission
of promulgating best design-build practices, DBIA believes that the design-build contract
should reflect a balanced approach to risk that considers the legitimate interests of all
parties to the design-build process. DBIA's Standard Form Contract Documents reflect a
modern risk aliocation approach, allocating each risk to the party best equipped to manage
and minimize that risk, with the goal of promoting best design-build practices.

Use of Non-
DBIA
Documents

To avold Inconsistencies among documents used for the same project, DBIA’s Standard
Form Contract Documents should not be used in conjunction with non-DBIA documents
unless the non-DRIA documents are appropriately modified on the advice of legal counsel.
Moreover, care should also be taken when using different editions of the DBiA Standard-
Form Document an the same project to ensure consistency.

Legal
Consequences

DBIA Standard Form Contract Documents are legally binding contracts with Important legai
consequences. Contracting parties are advised and encouraged to seek legal counsel in
completing or modifying these Documents.

Reproduction

DBIA hereby grants to purchasers a limited license to reproduce its Documents consistent
with the License Agreement accompanying these Documents. At least two original versions
of the Agreement should be signed by the parties. Any other reproduction of DBIA
Documents Is strictly prohibited.

Modifications

Effective contracting is accomplished when the parties give specific thought to their
confracting goals and then tailor the contract to meet the unigue needs of the project and
the design-build team. For that reason, these Documents may require modification for
various purposes including, for example, to comply with local codes and laws, or to add
special terms. DBIA's latest revisions to its Documents provide the parties an opportunity to
customize their contractual relationship by selecting various optional contract clauses that
may belter reflect the unique needs and risks assoclated with the project. '

Any modifications to these Documents should be initialed by the parties. Al no time should a
document be re-typed In its entirety. Re-creating the document violates copyright laws and
destroys one of the advantages of standard forms-familiarity with the terms.

Execution

It is good practice to execute two original coples of the Agreement. Only persans authorized
to sign for the contracting parties may execute the Agreement.
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Specific Instructions

Section Title Instruction
The General Conditions of Contract provide the terms and conditions under which the
Work of the Project will be performed.

General Pug)ggfrr?ér';hls This document accompanies DBIA Document No. 525 and DBIA Document No. 530
(each referred to herein generally as "Agreement”). it may also he incorporated by
reference into other related agreements, as betwean the Design-Builder and the Design
Consultant, and the Design-Builder and the Subcontractor.

The foliowing Sections reference documents that are to be attached to the Agreement:

General Checklist Section 3.5.1 Owner's Permit List
Article 5 Insurance and Bonds
Section 9.4.2 Unit Prices

213 Schedule The parties are encouraged, if possible, to agree to a schedule for the execution of the
o Work upon execution of the Agreement or upen establishing the GMP.
Design The parties should be aware that in addition to requiring compliance with state licensing
2.2.1 " Professtonal laws for design professionals, some states also require that the deslgn professional have
Services a corporate professionaf license.
Design-Builder's obligation is to deliver a design that meets prevailing industry standards.
However, DBIA has provided the parties at Article 11 of the Agreement an optional
Standard of Care provision whereby if Owner can identify specific performance standards that can be
for Dasidn objectively measured, Design-Builder is obligated to deslgn the Project to satisfy these
2.3.1 Professl or?ai’ s standards if this optional provision is selected. To avoid any confusion and to ensure that
Services the parties fully understand what thelir obligations are, the specific parformance standards
should be clearly identified and should be able to be objectively measured. The Design-
Builder should recognize that this is a heightened standard of care that has insurance
ramifications that should be discussed with the Design-Bullder's insurance advisor.
Design-Builder is responsible for obtalning all necessary permits, approvals and licenses,
Government excapt to the extent specific permits, approvals, and licenses are set forth in an Owner's
3.5.1 Approvals and Permit List, which must be attached as an exhibit to the Agreement, The parlies, prior to
Permits execution of the Agreement, should discuss which permits, approvals and licenses need
to be obtained for the Project and which party is in the best position to do so,
Design-Builder's | Design-Builder Is obligated to provide Insutance coverage from insurance carriers that
51.1 Insurance meet the criteria set forth in the insurance Exhiblt attached to Section 10.1 of the
Requirements Agreement.
Exclusions to Parties are advised that their standard insurance policies may contain exclusions for the
51.2 , design-build defivery method. This Section 5.1.2 requires that any such exclusions be
Design-Build
deleted from the policy.
Owner's Owner, In addition to providing the insurance set forth in this Section and Section 5.3, Is
52 Insurance also obligated to procure the insurance coverages for the amounts and consistent with
Requirements the terms set forth in the Insurance Exhibit made part of the Agreement.
5.4 Boggr?o??ndal? :Ie'ler Design-Builder is only obligated to provide bonds or other forms of performance security
) Security to the extent called for in Section 10.2 of the Agreement.
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Section Title Instruction
822 Compen;‘abihty The partles are provided the option in the Agreement of negotiating whether the Design-
o for Fogeentsajeure Builder is entitled to compensation for Force Majeure Events.
9.4.1 Contract Price Uni if lished hed Article 2 A
A, Adjustments nit prices, if established, shaii be attache pursuant to Article 2 of the Agreement.
When Owner disputes Design-Builder's entitlement to a change order or disagrees with
Design-Builder regarding the scope of Work, and nevertheless expects Design-Buitder to
perform the services, Design-Builder's cash flow and ability to complete the Work will be
Payment/ hampered If Owner fails to pay Design-Builder for the disputed services. This Section
0.4.3 Performance of | provides a balanced approach whereby Design-Bulider is required to perform the
o Disputed services, but Owner is required to pay fifty percent (50%) of Deslgn-Builder's reasonable
Services estimated direct costs of performing such services until the dispute is geltied, By s0
doing, Owner does not forfelt its right to deny total responsibility for payment, and
Design-Builder does not give up its right to demand full payment. The dispute shall be
resolved according to Article 10.
DBIA endorses the use of partnering, negotiation, mediation and arbitration for the
prevention and resolution of disputes. The General Conditions of Contract provides for
Article Contract the parties' Representatives and Senior Representatives to attempt to negotiate the
10 Adjustments and | dispute or disagreement. If this attempt fails, the dispute shall be submitted to mandatory,
Disputes non-binding mediation. Any dispute that cannot be resolved by mediation shali then be
submitted to binding arbltration, unless the parties elect in the Agreement to submit their
dispute to a court of competent jurisdiction.
“The prevailing party in any arbitration shall receive reasonable attorneys’ fees from the
10.3.4 Arbitration other party. DBIA supports this “loser pays” provision to encourage parties to negotiate or
mediate their differences and to minimize the number of frivolous disputes.
Duty to Continue Pending the resolution of any dispute or disagreement, both Owner and Design-Builder
104 Parformance shalt continue to perform their respective duties under the Contract Documents, unless
the parties provide otherwise in the Contract Documsants.
DBIA believes that it is Inappropriate for either Owner or Design-Builder to be responsible
10.8 Consequential | to the other for consequential damages arising from the Project. This limitation on
' Damages consequential damages In no way restricts, however, the payment of liquidated damages,
If any, under Article 5 of the Agreement.
If Design-Builder properly terminates the Agreement for cause, it shall recover from
Design-Bullder's | Owner in the same way as if Owner had terminated the Agreement for convenience
1.4 Right to under Article 8 of the Agreement. Owner shait pay to Design-Builder lts costs, reascnable
' Terminate for overhead and profit on the costs, and an additional payment based on a percentage of
Cause the remaining balance of the Contract Price, ali as more fully set forth in Article 8 of the
Agreement.
Design-Bullder and Owner shall agree on the software and format for the transmission of
Aticte , Electronic Data. Ownership of Work Product in electronic form 1s governed by Article 4 of
12 Electronic Data | the Agreement. The transmitting party disclaims all warranties with respect to the media
transmitting the Electronic Data, but nothing in this Article is intended to negate duties
with respect to the standard of care in creating the Electronic Data.
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Article 1

General
1.1 Mutuaj Obilgations

411  Owner and Design-Builder commit at all times to cooperate fully with each other, and
proceed on the basis of trust and good faith, to permit each party to realize the benefits afforded
undet the Contract Documents.

1.2 Basic Definitions

1.21 Agreement refers to the executed contract between Owner and Design-Bullder under
elther DBIA Document No. 525, Standard Form of Agreement Between Owner and Design-
Builder - Lump Sum (2010 Edition) or DBIA Document No. 530, Standard Form of Agreement
Between Owner and Design-Builder - Cost Plus Fee with an Option for a Guaranteed Maximum
Price (2010 Edition).

1.2.2 Basis of Design Documents are as follows: For DBIA Document No. 530, Standard Form
of Agreement Between Owner and Design-Builder - Cost Plus Fee With an Option for a
Guaranteed Maximum Price, the Basis of Design Documents are those documents specifically
listed in, as applicable, the GMP Exhibit or GMP Proposal as being the “Basis of Design
Documents.” For DBIA Document No. 525, Standard Form of Agresment Beltween Owner and
Design-Builder ~ Lump Sum, the Basis of Design Documents are the Owner's Project Criteria,
Design-Builder's Proposal and the Deviation List, if any.

1.2.3  Construction Documents are the documents, consisting of Drawings and Specifications,
to be prepared or assembled by the Design-Builder consistent with the Basls of Design
Documents unless a deviation from the Basis of Design Documents is specifically set forth in a
Change Order executed by both the Owner and Design-Builder, as part of the design review
process contemplated by Section 2.4 of these General Conditions of Contract.

1.2.4 Day or Days shall mean calendar days unless otherwise specifically noted in the Contract
Documents.

1.2,8 Design-Build Team is comprised of the Design-Builder, the Design Consultant, and key
Subcontractors Identified by the Design-Builder.

126 Design Consuitantis a qualified, licensed design professional who is not an employee of
Design-Buiider, but is retained by Design-Builder, or employed or retained by anyone under
contract with Design-Builder, to furnish design services required under the Contract Documents.
A Design Sub-Consultant is a qualified, licensed design professional who is not an employee of
the Design Consultant, but is retained by the Design Consultant or employed or retained by
anyone under contract to Design Consultant, to furnish design services required under the
Contract Documents.

1.2.7 Final Completion is the date on which all Work is complete in accordance with the
Contract Documents, including but not limited to, ary items identifled in the punch list prepared
under Section 8.6.1 and the submission of ail documents set forth in Section 6.7.2.

1.2.8 Force Majeure Events are those events that are beyond the control of both Design-
Builder and Owner, Including the events of war, floods, labor disputes, earthquakes, epidemics,
adverse weather conditions not reasonably anticipated, and other acts of God.

4129 General Conditions of Contract refer to this DBIA Document No. 535, Standard Form of
General Conditions of Contract Between Owner and Design-Builder (2010 Edition).

1.210 GMP Exhibit means that exhibit attached to DBIA Document No. 530, Standard Form of
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2.1

Agreement Betwaen Owner and Design-Builder - Cost Plus Fee With an Option for a Guaranteed
Maximum Frice, which exhibit will have been agreed upon by Owner and Design-Builder prior to
the execution of the Agreement.

1.211 GMP Proposal means that proposal developed by Design-Builder in accordance with
Section 6.6 of DBJA Document No. 530, Standard Form of Agreement Between Owner and
Design-Builder - Cost Plus Fee With an Option for a Guaranteed Maximum Price.

1.212 Hazardoys Conditions are any materials, wastes, substances and chemicals deemed to
be hazardous under applicable Legal Requirements, or the handling, storage, remediation, or
disposal of which are regulated by applicable Legal Requirements.

1.213 Legal Requirements are all applicable federal, state and focal laws, codes, ordinances,
rules, regulations, orders and decrees of any government or quasi-government entity having
jurisdiction over the Project or Site, the practices involved in the Project or Site, or any Work.

1.2,14 Owner's Profect Criteria are developed by or for Owner to describe Owner's program
requirements and objectives for the Project, including use, space, price, time, site and
expandability requirements, as well as submittal requirements and other requirements governing
Design-Builder's performance of the Work. Owner's Project Criteria may include conceptual
documents, design criteria, design perfarmance specifications, design speclfications, and LEED®
or other sustainable design criterla and other Project-specific technical materials and
requirements,

1.2.15 Site is the land or premises on which the Project is located.

1.2.16 Subcontractor is any person or entity retained by Design-Builder as an independent
contractor to perform a portion of the Work and shall include materialmen and suppliers.

1.217 Sub-Subconiractor is any person or entity retained by a Subcontractor as an independent
contractor to perform any portion of a Subcontractor's Work and shall Include materialmen and
suppliers.

1.2.18 Substantial Completion or Substantially Complete means the date on which the Work, or
an agreed upon portion of the Work, is sufficiently complete in accordance with the Gontract
Documents so that Owner can occupy and use the Project or a portion thereof for Its intended
purposes.

1.219 Work is comprised of all Design-Builder's design, construction and other services
required by the Contract Documents, including procuring and furnishing all materials, equipment,
services and labor reasonably inferable from the Contract Documents.

Article 2

——inkerererrrT——

Design-Builder's Services and Responsibilities
General Services.

211 Design-Builder's Representative shalt be reasonably available to Owner and shall have
the necessary expertise and experience required to supervise the Work. Design-Builder's
Representative shall communicate regularly with Qwner and shall be vested with the authority to
act on behalf of Design-Builder. Design-Builder's Representative may be replaced only with the
mutual agreement of Owner and Design-Builder.

2.1.2 Design-Builder shall provide Owner with a monthly status report detailing the progress of
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the Work, including (i) whether the Work is proceeding according to schedule, (i} whether
discrepancies, conflicts, or ambiguities exist in the Contract Documents that require resolution,
(i) whether heaith and safety issues exist in connection with the Work; (iv) status of the
contingency account to the extent provided for in the Standard Form of Agreement Between
Owner and Design-Builder - Cost Plus Fee with an Option for a Guaranteed Maximum Price; and
(v) other items that require resolution so as not to jeopardize Design-Builder's ability to complete
the Work for the Contract Price and within the Contract Time(s).

21.3 Unless a schedule for the execution of the Work has been attached to the Agreement as
an exhibit at the time the Agreement is executed, Design-Builder shall prepare and submit, at
least three (3) days prior to the meeting contemplated by Section 2.1.4 hereof, a schedule for the
axecution of the Work for Qwner's review and responge. The schedule shall indicate the dates for
the start and completion of the various stages of Work, including the dates when Owner
information and approvals are required to enable Design-Builder to achieve the Contract Time(s).
The schedule shall be revised as required by conditions and progress of the Work, but such
revisions shall not relieve Design-Bullder of its obligations to complete the Work within the
Contract Time(s), as such dates may be adjusted In accordance with the Contract Documents.
Owner's review of, and response to, the schedule shall not be construed as relieving Design-
Bullder of its complete and exclusive control over the means, methods, sequences and
techniques for executing the Work.

21.4 The parties will meet within seven (7) days after execution of the Agreement to discuss
issues affecting the administration of the Work and to implement the necessary procedures,
including those relating to submittals and payment, to facilitate the abliity of the patties to perform
their obligations under the Contract Documents.

2.2 Design Professional Sarvices.

2.21 Design-Builder shali, consistent with applicable state licensing laws, provide through
qualified, licensed design professionals employed by Design-Builder, or procured from qualified,
independent licensed Design Consuitants, the necessary design services, including architecturat,
engineering and other design professional services, for the preparation of the required drawings,
specifications and other design submittals to permit Design-Builder to complete the Work
consistent with the Contract Documents. Nothing in the Contract Documents Is intended or
deemed to create any legal or contractual relationship between Gwner and any Design
Consultant,

2.3 Standard of Care for Design Professional Services.

231 The standard of care for all design professional services performed to execute the Work
shall be the care and skill ordinarily used by members of the design profession practicing under
similar conditlons at the same time and locality of the Project.

24 Design Development Services,

241 Design-Builder and Owner shall, consistent with any applicable provision of the Contract
Documents, agree upon any interim design submissions that Owner may wish to review, which
interim deslgn submissions may include design criteria, drawings, diagrams and specifications
getting forth the Project requirements. Interim design submissions shail be conslstent with the
Basis of Design Documents, as the Basis of Deslgn Documents may have been changed through
the design process set forth in this Section 2.4.1. On or about the time of the scheduled
submissions, Design-Builder and Owner shall meet and confer about the submissions, with
Design-Buiider identifying during such meetings, among other things, the evolution of the design
and any changes to the Basis of Design Documents, or, if applicable, previously submitted design
submissions. Changes to the Basis of Design Documents, inciuding those that are deemed minor
changes under Section 9.3.1, shall be processed in accordance with Article 9. Minutes of the
meetings, including a full listing of all changes, will be maintained by Design-Builder and provided
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25

2.6

2.7

to all aftendees for review, Following the design review meeting, Owner shall review and approve
the interim design submissions and meeting minutes in a time that is consistent with the
turnaround times set forth in Design-Builder's schedule.

24.2 Design-Builder shall submit to Owner Construction Documents setting forth in detail
drawings and specifications describing the requirements for construction of the Work. The
Construction Documents shall be consistent with the latest set of interim design submissions, as
such submissions may have been modified in a design review mesting and recorded in the
meetings minutes. The parties shall have a design review meeting to discuss, and Owner shall
review and approve, the Construction Documents in accordance with the procedures set forth in
Section 2.4.1 above. Design-Builder shafl proceed with construction in accordance with the
approved Construction Documents and shall submit one set of approved Construction
Documents to Owner prior to commehcement of construction.

243 Owner's review and approval of interim design submissions, meeting minutes, and the
Construction Documents is for the purpose of mutually establishing a conformed set of Contract
Documents compatible with the requirements of the Work. Nelther Owner's review nor approval
of any inferim design submissions, meeting minutes, and Coenstruction Documents shall be
deemed to transfer any design liability from Design-Builder to Owner.

244 To the extent not prohibited by the Contract Documents or Legal Requirements, Design-
Bulider may prepare interim design submissions and Construction Documents for a portion of the
Work to permit construction to proceed on that portion of the Work prior to completion of the
Construction Documents for the entire Work,

Legal Requirements.

251 Design-Builder shall perform the Work in accordance with all Legal Requirements and
shall provide alf notices applicable to the Wotk as required by the Legal Requirements.

25.2 The Contract Price and/or Contract Time(s} shall be adjusted to compensate Design-
Builder for the effects of any changes in the Legal Requirements enacted after the date of the
Agreement affecting the performance of the Work, or if a Guaranteed Maximum Price Is
established after the date of the Agreement, the date the parties agree upon the Guaranteed
Maximum Price. Such effects may include, without limitation, revisions Design-Builder is required
to make to the Construction Documents because of changes in Legal Requirements.

Government Approvals and Permits.

261 Except as identified in an Owner's Permit List altached as an exhibit to the Agreement,
Design-Builder shall obtain and pay for all necessary permits, approvals, licenses, government
charges and inspection fees required for the prosecution of the Work by any government or
quasi-government entity having jurisdiction over the Project.

2.6.2 Design-Builder shall provide reasonable assistance to Owner in obtaining those permats
approvals and licenses that are Owner's responsibility,

Design-Builder's Construction Phase Services.

2,71 Unless otherwise provided in the Contract Documents to be the responsibility of Owner or
a separate contractor, Design-Builder shali provide through itself or Subcontractors the necessary
supervision, labor, inspection, testing, start-up, material, equipment, machinery, temporary
utilities and other temporary facllites to permit Design-Builder to complete construction of the
Project consistent with the Contract Documents,

2,7.2 Design-Builder shall perform all construction activities efficiently and with the requisite
expertise, skill and competence to satisfy the requirements of the Contract Documents. Design-
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Builder shall at all times exercise complete and exclusive control over the means, methods,
sequences and techniques of construction.

2.7.3 Design-Builder shall employ oniy Subcontractors who are duly licensed and qualified to
perform the Work consistent with the Contract Documents. Owner may reasonably object to
Design-Builder's selection of any Subcontractor, provided that the Contract Price and/or Contract
Time(s) shali be adjusted to the extent that Owner's decision impacts Design-Builder's cost
and/or time of performance. '

2.7.4 Design-Builder assumes responsibility to Owner for the proper performance of the Work
of Subcontractors and any acts and omissions in connection with such performance. Nothing in
the Contract Documents is intended or deemed to create any tegal or contractual relationship
between Owner and any Subcontractor or Sub-Subcontractor, including but not fimited to any
third-party beneficiary rights.

275 Design-Builder shall coordinate the activities of all Subcontractors, If Owner performs
other work on the Project or at the Site with separate contractors under Owner's control, Design-
Builder agtees to reasonably cooperate and coordinate its activities with those of such separate
contractors so that the Project can be completed in an orderly and coordinated manner without
unreasonable disruption.

2.7.6  Design-Builder shali keep the Site reasonably free from debris, trash and construction
wastes to permit Design-Builder to perform its construction services efficiently, safely and without
interfering with the use of adjacent land areas. Upon Substantial Completion of the Work, or a
portion of the Work, Design-Builder shalt remove all debris, trash, construction wastes, materials,
equipment, machinery and tools arising from the Work or applicable portions thereof to permit
Owner to occupy the Project or a portion of the Project for its intended use.

28 Design-Bullder's Responsibility for Project Safety.

281 Design-Builder recognizes the importance of performing the Work in a safe manner so as
to prevent damage, Injury or loss to (i) all individuals at the Site, whether working or visiting, (i)
the Work, Including materials and equipment Incorporated into the Work or stored on-Site or off-
Site, and (iif) all other property at the Site or adjacent thereto. Design-Builder assumes
responsibliity for implementing and monitoring all safety precautions and programs related to the
performance of the Work, Design-Builder shall, prior to commencing construction, designate a
Safety Representative with the necessary qualifications and experience to supervise the
implementation and monitoring of all safety precautions and programs related to the Work.
Unless otherwise required by the Contract Documents, Design-Bullder's Safety Representative
shall be an individual stationed at the Site who may have responsibilities on the Project in
addition to safety. The Safety Representative shall make routine daily Inspections of the Site and
shall hold weekly safety meetings with Deslgn-Builder's personnel, Subcontractors and others as
applicable.

2.8.2 Design-Builder and Subcontractors shal comply with all Legal Requirements refating to
safety, as well as any Owner-specific safety requirements set forth in the Contract Documents,
provided that such Owner-speclfic requirements do not violate any applicable Legal Requirement.
Design-Bulider will Immediately report in writing any safety-related injury, loss, damage or
accident arising from the Work to Owner's Representative and, to the extent mandated by Legal
Requirements, to all government or quasl-government authorities having jurisdiction over safety-
related matters involving the Project or the Work.

2.8.3 Design-Builder's responsibility for safety under this Section 2.8 Is not intended in any way
to relieve Subcontractors and Sub-Subcontractors of their own contractual and legal obligations
and responsibility for (i) complying with all Legal Reguirements, including those related to health
and safety matters, and (ii) taking all necessary measures to implement and monitor all safety
precautions and programs to guard against Injuries, losses, damages or accidents resulting from
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210

3.1

their performance of the Work.
Design-Builder's Warranty.

291 Design-Bullder warrants to Owner that the construction, including all materials and
equipment furnished as part of the construction, shail be new unless otherwise specified in the
Contract Documents, of good quality, in conformance with the Contract Documents and free of
defects in materials and workmanship, Design-Builder's warranty obligation excludes defects
caused by abuse, alterations, or failure to maintain the Work in a commercially reasonable
manner, Nothing in this warranty is intended to limit any manufacturer's warranty which provides
Owner with greater warranty rights than set forth in this Section 2.9 or the Contract Documents,
Design-Builder will provide Owner with all manufacturers’ warranties upon Substantial
Completion,

Correction of Defective Work,

2.10.1 Design-Builder agrees to correct any Work that is found to not be In conformance with the
Contract Documents, including that part of the Work subject to Section 2.9 hereof, within a peried
of one year from the date of Substantial Completion of the Work or any portion of the Work, or
within such longer perlod to the extent required by any specific warranty included in the Contract
Documents.

2.10.2 Design-Bullder shall, within seven (7) days of receipt of written notice from Owner that
the Work Is not in conformance with the Contract Documents, take meaningful steps to
commence correction of such nonconforming Work, including the correction, removai or
reptacement of the nonconforming Work and any damage caused to other parts of the Work
affectad by the nonconforming Work. If Design-Bullder fails to commence the necessary steps
within such seven (7) day period, Owner, in addition to any other remedies provided under the
Contract Documents, may provide Design-Builder with wtitten notice that Owner will commence
cotrection of such nonconforming Work with its own forces. if Owner does perform such
corrective Work, Design-Bullder shall be responsibie for all reasonable costs incurred by Owner
in performing such correction. If the nonconferming Work creates an emergency requiring an
immediate response, the seven {7} day period identifled herein shall be deemed inapplicable,

2.10.3 The cne-year period referenced in Section 2.10.1 above applies only to Design-Builder's
obligation to corract nonconforming Work and is not intended to constitute a period of limitations
for any other rights or remedies Owner may have regarding Design-Builder's other obligations
under the Contract Documents,

Article 3

Owner’s Services and Responsibilities
Duty to Cooperate,

3.1.1  Owner shall, throughout the performance of the Work, cooperate with Design-Builder and
parform its responsibilities, obligations and services in a timely manner to facilitate Design-
Builder's timely and efficient performance of the Work and so as not to delay or interfere with
Design-Builder's performance of its obligaticns under the Contract Documents,

3.1.2  Owner shall provide timely reviews and approvals of intetim design submissions and
Construction Documents consistent with the turnaround fimes set forth in Design-Builder's
schedule.

3.1.3 Owner shall give Design-Builder timely notice of any Work that Owner notices to be
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defective or not in compilance with the Contract Documents.
3.2 Furnishing of Services and Information.

3.24  Unless expressiy stated to the contrary in the Contract Documents, Owner shall provide,
at its own cost and expense, for Design-Buiider's information and use the following, all of which
Design-Builder is entitied to rely upon in performing the Work:

3.2.4.1 Surveys describing the property, boundaries, topography and reference points for
use during construction, including existing service and utility lines;

3.2.1.2 Geotechnical studies describing subsurface conditions, and other surveys
describing other latent or concealed physical conditions at the Site;

3.2.1.3 Temporary and permanent easements, zoning and other requirements and
encumbrances affecting land use, or necessary to permit the proper design and
construction of the Project and enable Design-Builder to perform the Work;

3.2.1.4 A legal description of the Site;

3.21.5 To the extent available, record drawings of any existing structures at the Site;
and

3.21.6 To the extent available, environmental studies, reports and impact statements
describing the environmental conditions, including Hazardous Conditions, in existence at
the Site.

3.2.2 Owner Is responsible for securing and executing all necessary agreements with adjacent
tand or property owners that are necessary to enable Design-Builder to parform the Work. Owner
is further responsible for alt costs, including attorneys' fees, incurred in securing these necessary
agreements.

3.3 Financial Information.

331 Al Design-Builder's request, Owner shall promptly fumish reasonable evidence
satisfactory to Design-Builder that Owner has adequate funds available and committed to fulfill all
of Owner's contractual obligations under the Contract Documents. If Owner fails to furnish such
financial information in a timely manner, Design-Builder may stop Work under Section 11.3 hereof
of exercise any ather right permitted under the Contract Documents.

1.3.2 Design-Builder shall cooperate with the reasonable requirements of Owner's lenders or
other financial sources. Notwithstanding the preceding sentence, after execution of the
Agreement Design-Builder shall have no obligation to executa for Owner or Owner’s landers or
other financial sources any documents or agreements that require Design-Builder to assume
obligations or responsibilities greater than those existing obligations Design-Bullder has under the
Cantract Documents.

34 Owner's Representative,

341 Owner's Representative shall be responsible for providing Owner-supplied information
and approvals in a timely manner to permit Design-Builder to fulfili its obligations under the
Contract Documents. Owner's Representative shall also provide Design-Builder with prompt
notice if it observes any fallure on the part of Design-Builder to fulfill its contractual obligations,
including any errors, omissions or defects in the performance of the Work, Owner's
Representative shall communicate regularly with Design-Builder and shall be vested with the
authority to act on behalf of Owner.
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3.5

3.6

4.1

Government Approvals and Permits.

3.5.1  Owner shall obtain and pay for all necessary permits, approvals, licenses, government
charges and inspection fees set forth in the Owner's Permit List attached as an exhibit to the
Agreement,

3.5.2 Owner shall provide reasonable assistance to Design-Builder in obtaining those permits,
approvals and licenses that are Design-Bullder's responsibility.

Owner’s Separate Contractors.

3.6.1 Owner is responsible for all work performed on the Project or at the Site by separate
contractors under Owner's control. Owner shall confractually require its separate contractors to
cooperate with, and coordinate their activities so as not to interfere with, Design-Builder in order
to enable Design-Builder to timely complete the Work consistent with the Contract Documents.

Article 4
Hazardous Conditions and Differing Site Conditions

Hazardous Conditions.

4.11 Unless otherwise expressly provided in the Contract Documents to be part of the Work,
Design-Builder is not responsible for any Hazardous Conditions encountered at the Site. Upon
encountering any Hazardous Conditions, Design-Buiider will stop Work immediately in the
affected area and duly notify Owner and, if required by Legal Requirements, all government or
quasi-government entities with jurisdiction over the Froject or Site.

4.1.2 Upon recelving notice of the presence of suspected Hazardous Conditions, Cwner shall
take the necessary measures required to ensure that the Hazardous Conditions are remediated
or rendered harmless. Such necessary measures shall include Owner retaining qualified
independent experts to (i) ascertain whether Hazardous Conditions have actually been
encountered, and, if they have been encountered, (ii) prescribe the remedial measures that
Owner must take either to remove the Hazardous Conditions or render the Hazardous Conditions
harmiess.

4.1.3 Design-Builder shall be obligated to resume Work at the affected area of the Project only
after Owner's expert provides it with written certification that (i) the Hazardous Conditions have
been removed or rendered harmless and (ii} all necessary approvals have been obtained from all
government and guasl-government entities having jurisdiction over the Project or Site.

4.1.4 Design-Builder wiil be entitled, in accordance with these General Conditions of Contract,
to an adjustment in its Contract Price and/or Contract Time(s) to the extent Design-Builder's cost
andfor time of performance have been adversely impacted by the presence of Hazardous
Conditions. '

4.1.5 To the fullest extent permitted by law, Owner shall indemnify, defend and hold harmiess
Design-Builder, Design Consultants, Subcontractors, anyone employed directly or indirectly by
any of them, and their officers, directors, employees and agents, from and against any and all
claims, losses, damages, liabilities and expenses, including attorneys' fees and expenses, arising
out of or resulting from the presence, removal or remediation of Hazardous Conditions at the Site.

4.1.6 Notwithstanding the preceding provisions of this Section 4.1, Owner is not responsible for
Hazardous Conditions introduced to the Site by Design-Builder, Subcontractors or anyone for
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4.2

51

5.2

whose acts they may be liable. To the fullest extent permitted by law, Design-Buitder shall
indemnify, defend and hold harmless Owner and Owner's officers, directors, employees and
agents from and against all claims, losses, damages, liabilities and expenses, including attorneys’
fees and expenses, arising out of or resulting from those Hazardous Conditions introduced to the
Site by Design-Builder, Subcontractors or anyone for whose acts they may be liable.

Differing Site Conditions.

421 Concealed or latent physical conditions or subsurface conditions at the Site that (i)
materially differ from the conditions indicated in the Contract Documents or (il are of an unusual
nature, differing materially from the condlitions ordinarily encountered and generally recognized as
inherent in the Work are collectively referred to herein as “Differing Site Conditions.” If Design-
Builder encounters a Differing Site Condition, Design-Builder will be entitled to an adjustment in
the Contract Price andfor Contract Time(s) to the extent Design-Builder's cost and/or time of
performance are adversely impacted by the Differing Site Condition,

4,22 Upon encountering a Differing Site Condition, Design-Builder shall provide prompt written
notice to Owner of such condition, which notice shall not be later than fourteen (14) days after
such condition has been encountered. Design-Builder shall, to the extent reasonably possible,
provide such notice before the Differing Site Condition has been substantially disturbed or
altered.

Article 5

Insurance and Bonds
Design-Builder's Insurance Requirements,

5.4.4 Design-Builder is responsible for procuring and maintaining the insurance for the
coverage amounts all as set forth in the Insurance Exhibit to the Agreement. Coverage shall be
secured from Insurance companies authorized to do business in the state in which the Project is
focated, and with a minimum rating set forth in the Agreement.

5.1.2 Design-Builder's insurance shall specifically delete any design-build or simitar exclusions
that could compromise coverages because of the design-build dellvery of the Project,

5.4.3 Prior to commencing any construction services hereunder, Design-Builder shall provids
Owner with certificates evidencing that (i) all Insurance obligations required by the Contract
Documents are in full force and in effect and will remain in effect for the duration required by the
Contract Documents and (i) no insurance coverage will be canceled, renewal refused, or
materially changed uniess at least thirty (30) days prior written notice Is given to Owner. If any of
the foregoing insurance coverages ave required to remain in force after final payment are
reasonably avallable, an additional certificate evidencing continuation of such coverage shall be
submitted with the Final Application for Payment. If any information concerning reduction of
coverage is not furnished by the insurer, it shall be furnished by the Design-Builder with
reasonable promptness according to the Design-Builder's information and belief.

Owner's Liability Insurance.

521 Owner shall procure and maintain from Insurance companies authorized to do business
in the state in which the Project is located such liability insurance as set forth in the Insurance
Exhibit to the Agreement to protect Owner from claims which may arise from the performance of
Owner's obligations under the Contract Documents or Owner’s conduct during the course of the
Project.
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5.3 Owner’s Property Insurance.

5.3.1 Unless otherwise provided in the Contract Documents, Owner shall procure and maintain
from insurance companies authorized to de business in the state in which the Project is located
property insurance upon the entire Project to the full insurable value of the Project, including
professional fees, overtime premiums and alf other expenses incurred to replace or repair the
insured property. The property insurance obtained by Owner shall be the broadest coverage
commerclally available, and shall include as additional insureds the interests of Owner, Design-
Builder, Design Consultants and Subcontractors of any tier. Such insurance shalf inciude but not
be Hmited to the perils of fire and extended coverage, theft, vandalism, malicious mischief,
collapse, flood, earthquake, debris removal and other perils or causes of foss as catlled for in the
Contract Documents. The property insurance shall include physical loss or damage to the Work,
including materials and equipment in transit, at the Site or at another location as may be indicated
in Design-Builder's Application for Payment and approved by Owner, The Owner is responsible
for the payment of any deductibles under the insurance required by this Section 5.3.1.

5.3.2 Unless the Contract Documents provide otherwise, Owner shaii procure and maintain
boiler and machinery insurance that will include the Interests of Qwner, Design-Builder, Design
Consultants, and Subcontractors of any tier, The Owner is responsible for the payment of any
deductibles under the insurance required by this Section §.3.2.

5.3.3 Prlor to Design-Buiider commencing any Work, Owner shall provide Design-Builder with
certificates evidencing that {I) all Owner's insurance obligations required by the Contract
Documents are in full force and in effect and will remain in effect until Design-Builder has
completed alf of the Work and has recelved final payment from Owner and {ii) no insurance
coverage will be canceled, renewal refused, or materially changed unless at least thirty (30) days
prior written notice Is given to Design-Builder. Owner's properiy insurance shall not lapse or be
canceled if Owner occupies a portion of the Work pursuant to Section 6.6.3 hereof. Owner shall
provide Design-Builder with the necessary endorsements from the insurance company prior to
occupying a portion of the Work,

5.3.4 Any loss covered under Owner's property insurance shall be adjusted with Owner and
Design-Builder and made payable to both of them as trustees for the insureds as thelr interests
may appear, subject to any applicable mortgage clause. All insurance proceeds received as a
result of any loss will be placed in a separate account and distributed in accordance with such
agreement as the interested parties may reach. Any disagreement concerning the distribution of
any proceeds will be resolved in accordance with Article 10 hereof,

5.3.5 Owner and Design-Builder waive against each other and Owner's separate contractors,
Design Consuitants, Subcontractors, agents and employees of each and ail of them, all damages
covered by property insurance provided herein, except such rights as they may have to the
proceeds of such insurance. Design-Builder and Owner shail, where appropriate, require similar
waivers of subrogation from Owner's separate contractors, Design Consultants and
Subcontractors and shall require each of them to inciude similar waivers in their contracts. These
waivers of subrogation shall not contain any restriction or limitation that will impair the full and
compiete extent of its applicability to any person or entity unless agreed to in writing prior to the
execution of this Agreement.

54 Bonds and Other Performance Security.

5.4.1 |f Owner requires Dasign-Builder to obtain performance and labor and material payment
bonds, or other forms of performance security, the amount, form and other conditions of such
security shall be as set forth in the Agreement.

5.4.2 All bonds furnished by Design-Builder shalt be in a form satisfactory to Owner. The surety
shall be a company qualified and registered to conduct business in the state in which the Project
is located.
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Atrticle 6

Payment
6.1 Schedule of Values.

6.1.1 Unless required by the Owner upon execution of this Agreement, within ten (10} days of
execution of the Agreement, Design-Builder shall submit for Owner's review and approval a
schedule of values for ali of the Work. The Schedule of Values wili (i) subdivide the Work into its
respective parts, (ii) include values for all items comprising the Work and (iii} serve as the basis
for monthly progress payments made to Design-Builder throughout the Work,

6.1.2 The Owner will timely review and approve the schedule of values so as not to delay the
submission of the Design-Builder's first application for payment. The Owner and Design-Builder
shall timely resolve any differences so as not to delay the Design-Builder's submisslon of its first
application for payment.

6.2 Monthly Progress Payments,

8.24 On or before the date established in the Agreement, Design-Builder shall submit for
Owner's review and approval its Application for Payment requesting payment for alt Work
performed as of the date of the Application for Payment. The Application for Payment shali be
accompanied by all supporting documentation required by the Contract Documents and/or
established at the meeting required by Section 2.1.4 hereof.

6.2.2 The Application for Payment may request payment for equipment and materials not yet
incorporated into the Project, provided that (i) Owner is satisfled that the equipment and materials
are suitably stored at either the Site or ancther acceptable location, (if} the equipment and
materials are protected by suitable insurance and {jii) upon payment, Owner will receive the
equipment and materials free and clear of all liens and encumbrances.

8.2.3 All discounts offered by Subcontractor, Sub-Subcontractors and suppliers to Design-
Builder for early payment shall accrue one hundred percent to Design-Builder to the extent
Design-Builder advances payment. Unless Owner advances payment to Design-Bullder
spedcifically to receive the discount, Design-Bulider may include in its Application for Payment the
full undiscounted cost of the item for which payment is sought.

6.24 The Application for Payment shall constitute Design-Builder's represantation that the
Work described herein has heen performed consistent with the Contract Documents, has
progressed to the point indicated in the Application for Payment, and that title to all Work will pass
to Owner free and clear of all claims, llens, encumbrances, and security interests upon the
incorporation of the Work into the Project, or upon Design-Builder's receipt of payment, whichever
ocaurs earller,

6.3 Withholding of Payments.

6.3.1 On or before the date established in the Agreement, Owner shali pay Design-Buiider all
amounts properly due. If Owner determines that Deslgn-Builder is not entitied to all or part of an
Application for Payment as a resuit of Design-Builder's failure to meet its obligations hereunder, it
will notify Design-Builder in writing at least five (5) days prior to the date payment is due. The
notice shall indicate the specific amounts Owner intends to withhold, the reasons and contractuai
pasis for the withholding, and the specific measures Design-Builder must take to rectify Owner’s
concems. Design-Builder and Owner will attempt to resolve Owner's concerns prior to the date
payment is due. If the parties cannot resolve such concerns, Design-Builder may pursue iis
rights under the Contract Documents, including those under Articte 10 hereof.

6.3.2 Notwithstanding anything to the contrary in the Contract Documents, Owner shall pay
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6.4

6.5

6.8

6.7

Design-Builder all undisputed amounts in an Application for Payment within the times required by
the Agreement.

Right to Stop Work and Interest.

8.4.1 If Owner fails to pay timely Design-Builder any amount that becomes due, Design-
Bultder, in addition to all other remedies provided in the Contract Documents, may stop Work
pursuant to Section 11.3 hereof, All payments due and unpaid shall bear interest at the rate set
forth in the Agreement.

Design-Builder's Payment Obligations.

6.5.1 Design-Builder will pay Design Consultants and Subcontractors, in accordance with its
contractual obligations to such parties, all the amounts Design-Builder has received from Owner
on account of their work. Design-Builder will impose similar requirements on Design Consultants
and Subcontractors to pay those parties with whom they have contracted, Design-Builder will
indeimnify and defend Owner against any claims for payment and mechanic’s liens as set forth in
Section 7.3 hereof.

Substantial Completion.

6.6.1 Design-Builder shall notify Owner when it believes the Work, or to the extent permitted in
the Contract Documents, a portion of the Work, Is Substantially Complete. Within five (5) days of
Owner's receipt of Design-Bullder's notice, Owner and Design-Bullder will jointly inspect such
Work to verify that it is Substantially Complete in accordance with the requirements of the
Contract Documents. If such Work is Substantially Complete, Owner shall prepare and issue a
Certificate of Substantial Completion that will set forth (i) the date of Substantial Completion of the
Work or portion thereof, (ii) the remaining items of Work that have to be completed before final
payment, (iii) provisions (to the extent not already provided in the Contract Documents)
establishing Owner's and Design-Builder's responsibility for the Project's security, maintenance,
utilities and insurance pending final payment, and (iv) an acknowledgment that warranties
commence to ruh on the date of Substantial Completion, except as may otherwise be noted in the
Certificate of Substantial Completion.

6.6.2 Upon Substantial Completion of the entire Work or, if applicable, any portion of the Work,
Owner shall release to Design-Builder all retained amounts relating, as applicable, to the entire
Work or completed portion of the Work, less an amount equal to the reasonable value of all
remaining or incomplete items of Work as noted in the Certificate of Substantial Completion.

6.6.3 Owner, at its option, may use a portion of the Work which has been determined to be
Substantially Complete, provided, however, that (i) a Certificate of Substantial Completion has
been issued for the portion of Work addressing the items set forth In Section 6.6.1 above, (i)
Design-Builder and Owner have obtained the consent of their sureties and insurers, and to the
extent applicable, the appropriate government authorities having jurisdiction over the Project, and
(i) Owner and Design-Builder agree that Owner's use or cccupancy will not interfere with
Design-Builder's completion of the remaining Work.

Final Payment.

6.7.1 After receipt of a Final Application for Payment from Design-Builder, Owner shall make
final payment by the time required in the Agreement, provided that Design-Bullder has achieved
Final Completion.

6.7.2 At the time of submission of its Final Application for Payment, Design-Builder shall
provide the following information; .

6.7.2.1 An affidavit that there are no clalms, obligations or liens outstanding or
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unsatisfied for labor, services, material, equipment, taxes or other items performed,
furnished or incurred for or in connection with the Work which will in any way affect
Owner's interests; '

8.7.2.2 A general release executed by Design-Builder waiving, upon receipt of final '
payment by Design-Builder, all claims, except those claims previously made in writing to
Owner and remaining unsettied at the time of final payment;

6.7.2.3 Consent of Design-Builder's surety, if any, to final payment,

8.7.2.4 Al operating manuals, warranties and other deliverables required by the Contract
Documents; and

6.7.2.56 Certificates of insurance confirming that required coverages will remain in effect
consistent with the requirements of the Contract Documents.

8.7.3 Upon making final payment, Owner waives all claims against Design-Bullder except
claims relating to (i) Design-Builder's failure to satisfy its payment obligations, if such failure
affects Owner's interests, (if) Design-Builder's fallure to complete the Work consistent with the
Contract Documents, including defects appearing after Substantial Completion and (jii} the terms
of any special warranties required by the Contract Documents.

8.7.4 Deficiencies in the Work discovered after Substantial Completion, whether or not such
deficiencies would have been included on the Punch List if discovered earlier, shall be deemed
warranty Work, Such deficiencies shall be corrected by Design-Builder under Sections 2.9 and
2.10 hereln, and shall not be a reason to withhold final payment from Design-Builder, provided,
however, that Owner shall be entitled to withhold from the Final Payment the reasonable value of
complation of such deficient work until such work is completed.

Article 7

Indemnification
74 Patent and Gopyright Infringement.

7.1.1  Deslgn-Builder shall defend any action or proceeding brought against Owner based on
any claim that the Work, or any part thereof, or the operation or use of the Work or any part
thereof, constitutes infringement of any United States patent or copyright, now or hereafter
issued. Owner shall give prompt written notice to Design-Builder of any such action or proceeding
and will reasonably provide authority, information and assistance in the defense of same. Design-
Builder shall indemnify and hold harmiess Owner from and against all damages and costs,
including but not limited to attorneys’ fees and expenses awarded against Owner or Desigh-
Builder in any such action or proceeding. Design-Builder agrees to keep Owner informed of all
developments in the defense of such actions.

74.2  |f Owner is enjoined from the operation or use of the Work, or any part thereof, as the
result of any patent or copyright suit, claim, or proceeding, Design-Builder shall at its sole
expense take reasonable steps to procure the right to operate or use the Work. if Design-Builder
cannot so procure such right within a reasonable time, Design-Builder shall promptly, at Design-
Builder's option and at Design-Builder's expense, (i) modify the Work so as to avold infringement
of any such patent or copyright or (ii) replace said Work with Work that does not infringe or violate
any such patent or copyright.

71.3  Sections 7.1.1 and 7.1.2 above shall not be applicable to any suit, claim or proceeding
based on infringement or violation of a patent or copyright (i) relating solely to a particular process
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7.2

7.3

7.4

7.5

or product of a particutar manufacturer specified by Owner and not offered or recommended by
Design-Builder to Owner or (/i) arlsing from modifications to the Work by Owner or its agents after
acceptance of the Work. If the suit, claim or proceeding is based upon events set forth in the
preceding sentence, Owner shall defend, indemnify and hold harmfess Design-Builder to the
same extent Deslgn-Builder is obligated to defend, indemnify and hold harmless Owner in
Section 7.1.1 above.

7.1.4 The obligations set forth in this Section 7.1 shall constitute the sole agreement between
the partles relating to fiability for infringement of violation of any patent or copyright.

Tax Claim Indemnification.

7.21 If, In accordance with Owner's direction, an exemptlon for all or part of the Work Is
claimed for taxes, Owner shall indemnify, defend and hold harmiess Design-Builder from and
against any fliability, penalty, interest, fine, tax assessment, attorneys' fees or other expenses or
costs incurred by Design-Buitder as a result of any action taken by Design-Builder in accordance
with Owner's directive. Owner shall furnish Design-Builder with any applicable tax exemption
certificates necessary to obtain such exemption, upon which Design-Builder may raly.

Payment Claim Indemnification.

7.3.1  Provided that Owner is not in breach of its contractual obligation to make payments to
Design-Builder for the Work, Design-Builder shall indemnify, defend and hcid harmless Owner
from any claims or mechanic's iiens brought against Owner or against the Project as a result of
the failure of Design-Builder, or those for whose acts it is responsible, to pay for any services,
materials, labor, equipment, taxes or other items or obligations furnished or incurred for or In
connection with the Work. Within three (3} days of recelving written notice from Owner that such a
claim or mechanic's lien has been filed, Design-Builder shall commenca to take the steps
necessary to discharge sald claim or lien, inciuding, if necessary, the furnishing of a mechanic's
lien bond, If Design-Builder fails to do so, Owner will have the right to discharge the claim or ien
and hold Design-Builder liable for costs and expenses incurred, including attorneys’ fees.

Design-Bullder's General Indemnification.

7.4.1 Design-Builder, to the fullest extent permitted by law, shall indemnify, hold harmless and
defend Owner, its officers, directors, and employees from and against claims, losses, damages,
liabilities, Including attorneys’ fees and expenses, for bodily injury, sickness or death, and
property damage or destruction {other than to the Work itself) to the extent resulting from the
negligent acts or omissions of Design-Bullder, Design Consultants, Subcontractors, anyone
employed directly or indirectly by any of them or anyone for whose acts any of them may be
liable.

7.4.2 if an employee of Design-Builder, Design Consultants, Subcontractors, anyone employed
directly or indirectly by any of them or anyone for whose acts any of them may be liable has a
clairn against Owner, its officers, directors, employees, or agents, Design-Builder's indemnnity
obligation set forth in Section 7.4.1 above shall not be limited by any limitation on the amount of
damages, compensation or benefits payable by or for Design-Builder, Design Consuitants,
Subcontractors, or other entity under any employee benefit acts, including workers' compensation
or disability acts,

Owner's General Indemnification.

7.51 Owner, to the fullest extent permitted by law, shall indemnify, hold harmless and defend
Design-Buitder and any of Design-Builder's officers, directors, and employees, from and against
claims, losses, damages, liabilities, including attorneys' fees and expenses, for bodily injury,
sickness or death, and property damage or destruction (other than to the Work itself) to the exient
resulting from the negligent acts or omissions of Owner's separate contractors or anyone for
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whose acts any of them may be liable.

Article 8
Time
8.1 Obligation to Achieve the Contract Times,

8.1.1 Design-Builder agrees that it will commence performance of the Work and achieve the
Contract Time(s) in accordance with Article 5 of the Agreement.

8.2 Delays to the Work.

8.2.1 If Design-Bullder is delayed In the performance of the Work due to acts, omissions,
conditions, events, or circumstances beyond its control and due to no fault of its own or those for
whom Design-Builder is responsible, the Contract Time(s) for performance shall be reasonably
extended by Change Order. By way of example, events that will entitle Design-Builder to an
extension of the Contract Time(s) include acts or omissions of Owner or anyone under Owner’s
control (Including separate contractors), changes in the Work, Differing Site Conditions,
Hazardous Conditions, and Force Majeure Events.

8.2.2 In addition to Design-Builder's right to a time extension for those events set forth in
Section 8.2.1 above, Design-Buiider shall also be entitied to an appropriate adjustment of the

Contract Price provided, however, that the Contract Price shalf not be adjusted for Force Majeure
Events unless otherwise provided in the Agreement.

Article 9

Changes to the Contract Price and Time
9.1 Change Orders.

944 A Change Order Is a written instrument issued after execution of the Agreement signed
by Owner and Design-Builder, stating their agreement upon all of the following:

9.1.1.1 The scope of the change in the Worlk;

9.1.1.2 The amount of the adjustment to the Contract Price; and

9.1.1.3 The extent of the adjustment to the Contract Time(s}).
9.4.2 Al changes in the Work authorized by applicable Change Order shall be performed under
the applicable conditions of the Contract Documents. Owner and Design-Builder shall negotiate in
good falth and as expeditiously as possible the appropriate adjustments for such changes.
91.3 If Owner requests a proposal for a change in the Work from Design-Builder and
subsequently elects not to proceed with the change, a Change Order shall be issued to reimburse

Design-Builder for reasonable costs incurred for estimating services, design services and
services involved in the preparation of proposed revisions to the Contract Documents.
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9.2

9.3

9.4

Woark Change Directives.

9.21 A Work Change Directive is a written order prepared and signed by Owner directing a
change in the Work prior to agreement on an adjustment in the Contract Price and/or the Contract
Time(s).

9.2.2 Owner and Design-Builder shall negofiate in good faith and as expeditiously as possible
the appropriate adjustments for the Work Change Directive. Upon reaching an agresment, the
parties shall prepare and execute an appropriate Change Order reflecting the terms of the
agreement.

Minor Changes in the Work.

9.3.1  Minor changes in the Work do not involve an adjustment in the Contract Price and/or
Contract Time(s) and do not materially and adversely affect the Work, including the deslign,
quality, performance and workmanship required by the Contract Documents. Design-Builder may
make minor changes in the Work consistent with the intent of the Contract Documents, provided,
however, that Design-Builder shall promptly inform Ownet, in writing, of any such changes and
record such changes on the documents maintained by Design-Builder.

Contract Price Adjustments.

9.4.1 The increase or decrease in Contract Price resuiting from a change in the Work shall be
determined by one or more of the following methods:

9.4.1.1 Unit prices set forth in the Agreement or as subsequently agreed to hetwaen the
parties;

9.4.1.2 A mutually accepted lump sum, properly itemized and supported by sufflcient
substantiating data to permit evaluation by Owner;

8.4.1.3 Costs, fees and any other markups set forth in the Agreement; or

9.4.1.4 If an increase or decrease cannot be agreed to as set forth in items 9.4.1.1
through 9.4.1.3 above and Owner issues a Work Change Directive, the cost of the
change of the Work shall be determined by the reasonabie expense and savings in the
performance of the Work resulting from the change, including a reasonable overhead and
profit, as may he set forth in the Agreement.

9.4.2 If unit prices are set forth in the Contract Documents or are subsequently agreed to by
the parties, but application of such unit prices will cause substantial inequity to Owner or Design-
Builder because of differences In the character or guantity of such unit items as originally
contemplated, such unit prices shalil be equitably adjusted.

2.4.3 If Owner and Design-Builder disagree upon whether Design-Builder Is entitled to be pald
for any services required by Owner, or if there are any other disagreements over the scope of
Work or proposed changes to the Work, Owner and Design-Builder shall resclve the
disagreement pursuant to Article 10 hereof. As parl of the negotiation process, Design-Builder
shall furnish Owner with a good faith estimate of the costs to perform the disputed services in
accordance with Owner's interpretations. if the parties are unable to agree and Qwner expects
Design-Builder to perform the services in accordance with Owner's interpretations, Design-
Builder shall proceed to perform the disputed services, conditioned upon Owner issuing a written
order {o Design-Builder (i) directing Design-Builder to proceed and (i) specifying Owner's
interpretation of the services that are to he performed. If this occurs, Design-Builder shall be
entitled to submit In its Applications for Payment an amount equal to fifty percent (50%) of its
reasonable estimated direct cost to perform the services, and Owner agrees to pay such
amounts, with the express understanding that {i) such payment by Owner does not prejudice
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Owner's Tight to argue that it has no responsibility to pay for such services and (ii) receipt of such
payment by Design-Builder does not prejudice Design-Builder's right to seek full payment of the
disputed services if Owner's order Is deemed to be a change to the Work.

9.5 Emergencles.

9.5.1 In any emergency affecting the safety of persons and/or property, Design-Builder shall
act, at its discretion, to prevent threatened damage, injury or loss. Any change in the Contract
Price andfor Contract Time(s) on account of emergency work shall be determined as provided in
this Article 9.

Article 10

Contract Adjustments and Disputes
104 Requests for Contract Adjustments and Relief.

10.1.1 If either Design-Builder or Owner belleves that it is entitled to relief against the other for
any event arising out of or related to the Work or Project, such party shall provide written notice to
the other party of the basis for its claim for relief. Such notice shall, if possible, be made prior to
incurring any cost or expense and in accordance with any specific notice requirements contained
in applicable sections of these General Conditions of Contract, In the absence of any specific
notice requirement, written notice shall be given within a reasonable time, not to exceed twenty-
one (21} days, after the occurrence giving rise to the claim for relief or after the ctaiming party
reasonably should have recognized the event or condition glving rise to the request, whichever is
later. Such notice shall include sufficient information to advise the other party of the
circumstances giving rise to the claim for relief, the specific contractual adjustment or relief
requested and the basis of such request.

10.2  Dispute Avoidance and Resoiution.

10.2.4 The parties are fully committed to working with each other throughout the Project and
agree to communicate regularly with each other at all times so as to avoid or minimize disputes or
disagreements. If disputes or disagreements do arise, Design-Builder and Owner each commit to
resolving such disputes or disagreements in an amicable, professional and expeditious manner
s0 as to avold unnecessary losses, delays and disruptions to the Work.

10.2.2 Design-Builder and Owner will first attempt to resolve disputes or disagreements at the
field level through discussions between Design-Builder's Representative and Owner's
Representative which shall conclude within fourteen (14) days of the written notice provided for in
Section 10.1.1 unless the Owner and Design-Builder mutually agree otherwise.

10.2.3 If a dispute or disagreement cannot be resolved through Design-Bullder's Representative
and Owner's Representative, Design-Builder's Senior Representative and Owner's Senior
Representative, upon the request of either party, shall meet as soon as conveniently possible, but
in no case later than thirly (30) days after such a request is made, to attempt to resolve such
dispute or disagreement. Five (5) days prior to any meetings between the Senior
Representatives, the parties will exchange relevant information that will assist the parties in
resolving their dispute or disagreement.

10.2.4 If after meeting the Senior Representatives determine that the dispute or disagreement
cannot be resolved on terms satisfactory to both parties, the parties shall submit within thirty (30)
days of the conclusion of the meeting of Senior Representatives the dispute or disagreement to
non-binding mediation. The mediation shall be conducted by a mutually agreeable impartial
mediator, or if the parties cannot so agree, a mediator designated by the American Arbitration

DBIA Document No, 535 Page 17
Standard Form of General Conditions of Contract Between Owner and Dasign-Bullder
© 2010 Design-Build Institute of America



10.3

10.4

10.5

Association ("AAA"} pursuant to its Construction Industry Mediation Rules. The mediation will be
governed by and conducted pursuant to a mediation agreement negotiated by the parties or, if
the parties cannot so agree, by procedures established by the mediator. Unless otherwise
muiually agreed by the Owner and Design-Builder and consistent with the mediator's schedule,
the mediation shall commence within ninety (90} days of the submission of the dispute to
mediation.

Arbitration.

10.3.1 Any claims, disputes or controversies between the parties arising out of or relating to the
Agreement, or the breach thereof, which have not been rescived in accordance with the
procedures set forth in Section 10.2 above, shall be decided by arbitration in accordance with the
Construction Industry Arbitration Rules of the AAA then in effect, unless the parties mutuaily
agree otherwise,

10.3.2 The award of the arbitrator(s) shall be final and binding upan the parties without the right
of appeal to the courts. Judgment may be entered upon it in accordance with applicable law by
any court having jurisdiction thereof.

10.3.3 Design-Builder and Owner expressly agree that any arbitration pursuant to this Section
10.3 may be joined or consolidated with any arbitration involving any other person or entity (i)
necessary to resolve the claim, dispute or controversy, or (i) substantially involved in or affected
by such claim, dispute or controversy. Both Design-Builder and Owner will include appropriate
provisions in aifl contracts they execute with other parties in connaction with the Project to require
such joinder or consolidation.

10.3.4 The prevalling party in any arbitration, or any other final, binding dispute proceeding upon
which the parties may agree, shall be entitied to recover from the other parly reasonable
atiorneys' fees and expenses incurred by the prevailing party.

Duty to Continue Performance.

10.4.1 Unless provided to the contrary in the Contract Documents, Design-Bullder shall continue
to perform the Work and Owner shall continue to satisty its payment obligations to Design-
Builder, pending the final resolution of any dispute or disagreement between Design-Builder and
Owner,

CONSEQUENTIAL DAMAGES.

10.5.1 NOTWITHSTANDING ANYTHING HEREIN TO THE CONTRARY (EXCEPT AS SET
FORTH IN SECTION 10.5.2 BELOW), NEITHER DESIGN-BUILDER NOR OWNER SHALL BE
LIABLE TO THE OTHER FOR ANY CONSEQUENTIAL LOSSES OR DAMAGES, WHETHER
ARISING IN CONTRACT, WARRANTY, TORT (INCLUDING NEGLIGENCE), STRICT LIABILITY
OR OTHERWISE, INCLUDING BUT NOT LIMITED TO LOSSES OF USE, PROFITS,
BUSINESS, REPUTATION OR FINANCING.

10.5.2 The consequential damages fimitation set forth in Section 10.5.1 above is not Intended to
affect the payment of liquidated damages or lost early completion bonus, if any, set forth in Article
5 of the Agreement, which both parties recognize has been established, In part, to reimburse
Owner or reward Design-Builder for some damages that might otherwise be deemed to be
consequential,
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Article 11

Stop Work and Termination for Cause
114  Owner’s Right to Stop Work.

11.4.1 Owner may, without cause and for its convenience, order Design-Builder in writing to stop
and suspend the Work. Such suspension shall not exceed sixty (60) consecutive days or
aggregate more than ninety (90) days during the duration of the Project.

11.1.2 Design-Builder is entitled to seek an adjustment of the Contract Price andfor Contract
Time(s) if its cost or time to perform the Work has been adversely impacted by any suspension of
stoppage of the Work by Owner.

11.2 Owner's Right to Perform and Terminate for Cause.

14.2.1 If Design-Builder persistently fails to (|} provide a sufficient number of skilled workers, (ii)
supply the materials required by the Contract Documents, (iif) comply with applicable Legal
Requirements, (iv) timely pay, without cause, Design Consultants or Subcontractors, (v)
prosecute the Work with promptness and diligence to ensure that the Work Is completed by the
Contract Time(s), as such times may be adjusted, or (vi) perform material obligations under the
Contract Documents, then Owner, in addition to any other rights and remedies provided in the
Contract Documents of by law, shall have the rights set forth in Sections 11.2.2 and 11.2.3 below.

11,2.2 Upon the occurrence of an event set forth in Section 11.2.1 above, Owner may provide
written notice to Design-Buiider that it intends to terminate the Agreement unless the problem
cited is cured, or commenced to be cured, within seven (7} days of Design-Buiider's receipt of
such notice. If Design-Builder fails to cure, or reasonably commence to cure, such problem, then
Owner may give a second written notice to Design-Builder of its intent to terminate within an
additional seven (7) day period. If Design-Builder, within such second seven (7) day period, fails
ta cure, or reasonably commence to cure, such problem, then Owner may declare the Agreement
terminated for default by providing written notice to Design-Builder of such declaration,

11.2.3 Upon declaring the Agreement terminated pursuant to Section 11.2.2 above, Owner may
enter upon the premises and take possession, for the purpose of completing the Work, of all
materials, equipment, scaffolds, tools, appliances and other items thereon, which have been
purchased or provided for the performance of the Work, all of which Design-Builder hereby
transfers, assigns and sets over to Owner for such purpose, and to employ any person or
persons to complete the Work and provide all of the required labor, services, materials,
equipment and other items. In the event of such termination, Design-Builder shall not be entitied
to receive any further payments under the Contract Documents unti} the Work shall be finally
completed in accordance with the Contract Documents. At such time, if the unpaid balance of the
Contract Price exceeds the cost and expense incurred by Owner In completing the Work, such
excess shall be paid by Owner to Design-Builder. Notwithstanding the preceding sentence, if the
Agreement establishes a Guaranteed Maximum Price, Design-Builder will only be entitled to be
paid for Work performed prior to its default. If Owner's cost and expense of completing the Work
exceeds the unpald balance of the Contract Price, then Design-Bullder shall be obligated to pay
the difference to Owner. Such costs and expense shall Include not only the cost of completing the
Work, but also losses, damages, costs and expense, including attorneys’ fees and expenses,
incurred by Owner in connection with the reprocurement and defense of claims arising from
Design-Builder's default, subject to the waiver of consequential damages set forth in Section 10.5
hereof,

11.2.4 If Owner improperly terminates the Agreement for cause, the termination for cause will be
converted to a termination for convenience in accordance with the provisions of Article 8 of the
Agreement,
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1.3

11.4

11.6

Design-Builder's Right to Stop Work.

11.3.1 Design-Builder may, in addition to any other rights afforded under the Ceontract
Documents or at law, stop the Work for the following reasons:

11.3.1.1  Owner's failure to provide financial assurances as required under Section 3.3
hereof; or

11.31.2 Owners failure to pay amounts properly due under Design-Builder's
Application for Payment.

11.3.2 Should any of the events sst forth in Section 11.3.1 above occur, Design-Builder has the
right to provide Owner with written notice that Design-Builder will stop the Work uniess said event
is cured within seven (7) days from Owner’s receipt of Design-Builder's notice. If Owner does not
cure the problem within such seven (7) day period, Design-Builder may stop the Work. !In such
case, Design-Builder shall be entitled to make a claim for adjustment to the Contract Price and
Contract Time(s) to the extent it has been adversely impacted by such stoppage.

Design-Bullder's Right to Terminate for Cause.

11.4.1 Design-Builder, In addition to any other rights and remedies provided in the Contract
Documents or by law, may terminate the Agreement for cause for the following reasons:

11.41.1  The Work has been stopped for sixty (60) consecutive days, or more than
ninety (90) days during the duration of the Project, because of court order, any
government authority having jurisdiction over the Work, or orders by Owner under
Section 11.1.1 hereof, provided that such stoppages are not due to the acts or omisslons
of Design-Builder or anyone for whose acts Design-Buiider may be responsible,

11.41.2  Owner's failure to provide Design-Builder with any information, permits or
approvals that are Owner's responsibility under the Contract Documents which result in
the Work being stopped for sixty (80) consecutive days, or more than ninety (90) days
during the duration of the Project, even though Owner has not ordered Design-Bullder in
writing to stop and suspend the Work pursuant to Section 11.1.1 hereof,

11.41.3  Owner's failure to cure the problems set forth in Section 11.3.1 ahove after
Design-Builder has stopped the Work,

11.4.2 Upon the occurrence of an event set forth in Section 11.4.1 above, Design-Builder may
provide written notice to Owner that it intends to terminate the Agreement unless the problem
cited Is cured, or commenced to be cured, within seven (7) days of Owner's receipt of such
nofice. If Owner fails to cure, or reasonably commence to cure, such problem, then Design-
Builder may give a second written notice to Owner of its intent to terminate within an additional
seven (7) day period. If Owner, within such second seven (7) day period, fails to cure, or
reasonably commence to cure, such problem, then Design-Builder may declare the Agreement
terminated for default by providing written notice to Owner of such declaration. In such case,
Design-Builder shall be entitied to recover in the same manner as if Owner had terminated the
Agreement for its convenience under Article 8 of the Agreement.

Bankruptcy of Owner or Design-Builder.

11.5.1 If either Owner or Design-Builder institutes or has instituted against it a case under the
United States Bankruptcy Code {such party being referred to as the “Bankrupt Party”), such event
may impair or frustrate the Bankrupt Party's ability to perform its obligations under the Contract
Dacuments. Accordingly, should such event ogour,

11.5.1.1 The Bankrupt Party, its trustee or other successor, shall furnish, upon request
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of the non-Bankrupt Party, adequate assurance of the ability of the Bankrupt Party to
perform all future material obligations under the Contract Documents, which assurances
shall be provided within ten (10) days after receiving notice of the request; and

11.5.1,2 The Bankrupt Party shall file an appropriate action within the bankruptcy court
to seek assumption or rejection of the Agreement within sixty (60) days of the institution
of the bankruptey filing and shall diligently prosecute such action.

If the Bankrupt Party fails to comply with its foregoing obligations, the non-Bankrupt Party shall be
entitled to request the bankruptcy court to reject the Agreement, declare the Agreement
terminated and pursue any other recourse available to the non-Bankrupt Party under this Articie
11.

11.5.2 The rights and remedies under Section 11.5.1 above shall not be deemed to limit the
ability of the non-Bankrupt Party to seek any other rights and remedies provided by the Contract
Documents or by law, including its abiiity to seek relief from any automatic stays under the United
States Bankruptcy Code or the right of Design-Builder to stop Work under any applicable
provision of these General Conditions of Contract.

Article 12

Electronic Data
Electronic Data.

12.1.1 The parties recognize that Contract Documents, including drawings, specifications and
three-dimensional madeling {such as Building Information Models) and other Work Product may
be transmitted among Owner, Design-Builder and others in electronic media as an alternative to
paper hard copies (collectively “Electronic Data”).

Transmission of Electronic Data.

12.2.1 Owner and Design-Builder shall agree upon the software and the format for the
transmission of Electronic Data. Each party shall be responsible for securing the legal rights to
access the agreed-upon format, including, if necessary, obtaining appropriately licensed copies of
the applicable software or electronic program to display, Interpret and/or generate the Electronic
Data.

12.2.2 Neither party makes any representations or warranties to the other with respect to the
functionality of the software or computer program assoclated with the electronic transmission of
Work Product. Unless specifically set forth in the Agreement, ownership of the Electronic Data
does not include ownership of the software or computer program with which it is associated,
transmitted, generated or interpreted.

12.2.3 By transmitting Work Product in electronic form, the transmitting party does not transfer
or assign its rights in the Work Product. The rights in the Electronic Data shall be as set forth in
Article 4 of the Agreement. Under no circumstances shall the transfer of ownership of Electronic
Data be deemed to be a sale by the transmitting party of tangible goods.

Electronic Data Protocol,

12.3.1 The parties acknowledge that Electronic Data may be altered or corrupted, intentionally
or otherwise, due to occurrences beyond their reasonable control or knowledge, including but not
limited to compatibility issues with user software, maniputation by the recipient, errors in
transcription or transmission, machine eror, environmental factors, and operator efror.
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Consequently, the parties understand that there is some level of increased risk in the use of
Electronic Data for the communication of design and construction information and, in
consideration of this, agree, and shall require their independent contractors, Subcontractors and
Design Consuitants to agree, to the following protocols, terms and conditions set forth in this
Section 12.3.

12.3.2 Electronic Data will be transmitted in the format agreed upon in Section 12.2,1 above,
including file conventions and document properties, Uniess prior arrangements are made in
advance in writing.

12.3.3 The Electronic Data represents the information at a particular point in time and is subject
to change. Therefore, the parties shall agree upon protocols for notification by the author to the
recipient of any changes which may thereafter be made to the Electronic Data, which protocol
shall also address the duty, if any, to update such information, data or other information contained
in the electronic media if such information changes prior to Final Completion of the Project.

12.3.4 The transmitting party specifically disclaims afl warranties, expressed or implied,
including, but not limited to, implied warranties of merchantability and fitness for a particular
purpose, with respect to the media transmitting the Electronic Data. However, transmission of the
Electronic Data via electronic means shall not invalidate or negate any duties pursuant to the
applicable standard of care with respect to the creation of the Electronic Data, unless such data is
materially changed or altered after it is transmitted to the receiving party, and the transmitting
party did not participate in such change or alteration.

Article 13

Miscellaneous

131  Confidentiaj Information.
13.1.1 Confidential Information is defined as information which Is determined by the transmitting
party to be of a confidential or proprietary nature and: (i) the transmitting parly identifies as either
confidential or proprletary; (ii) the transmitting party takes steps to maintain the confidential or
proprietary nature of the information; and (ili) the document is not otherwise availabte in or
considered to be in the public domain. The recelving party agrees to maintain the confidentiality
of the Confidential information and agrees to use the Confidential Information solely In connection
with the Project.

13.2 Assignment.
13.2.1 Neither Design-Builder nor Owner shall, without the written consent of the other assign,
transfer or sublet any portion or part of the Work or the obligations required by the Contract
Documents.

13.3  Successorship.
13.3.1 Design-Builder and Owner intend that the provisions of the Contract Documents are
binding upon the parties, their employees, agents, heirs, successors and assigns.

13.4  Governing Law,
13.4.1 The Agreement and all Contract Documents shall be governed by the laws of the place of
the Project, without giving effect to its conffict of law principles.
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13.6

13.6

13.7

13.8

13.8

Severability.

13.6.1 If any provision or any part of a provision of the Contract Documents shall be finally
determined to be superseded, invalid, iflegal, or otherwise unenforceable pursuant to any
applicable Legal Requirements, such determination shall not impair or otherwise affect the
validity, legality, or enforceability of the remaining provision or parts of the provision of the
Contract Documents, which shall remain in full force and effect as if the unenforceable provision
or part were deleted.

No Waiver.

13.6.1 The failure of either Design-Bullder or Owner to insist, in any one or more instances, on
the performance of any of the obligations required by the other under the Contract Documents
shall not be construed as a waiver or relinquishment of such obligation or right with respect to
future performance.

Headings.

13.7.1 The headings used in these General Conditions of Contract, or any other Contract
Document, are for ease of reference only and shall not in any way be construed to limit or alter
the meaning of any provision.

Motice.

13.8.1 Whenever the Contract Documents require that notice be provided to the other party,
notice will be deemed to have been validly given (i) if delivered in person to the individual
intended to receive such notice, i) four (4) days after being sent by registered or certified malil,
postage prepaid to the address indicated in the Agreement, or (iif} if transmitted by facsimile, by
the time stated in a machine generated confirmation that notice was received at the facsimile
number of the intended recipient.

Amendments,

13.9.1 The Contract Documents may not be changed, altered, or amended in any way except in
writing signed by a duly authorized representative of each party.
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BASIS OF DESIGN DOCUMENTS



Basis of Design Documents

Project Name: Doral Meadow Park

Project Address: 11555 NW 58th Street, Doral, Florida

The purpose of this document is to provide an agreed upon project description on a room per rogm

hasis.

General;

Fire alarm for the entire building shall be updated and integrated to the new multipurpose
room,.

Add a door to isolate the muiti-purpose room & trophy case from the kitchenette and
conference room.

A fresh coat of paint shall be applied to the building exterior. Other facade treatments include

two (2) decorative artificial green walls on the west side of the building.

Karmil shall provide temporary facilities for restrooms, and a temporary office trailer sized to
house the park operations personne! with a small break area. Both facilities shall include utility
connections, consumption cost and meet ADA requirements.

Karmil shall provide and install ten {10) new 12 feet high concrete poles for the installation of
surveillance cameras {(camera equipment to be installed by the City — not included in the project
scope). Karmil shall including approximately 2,500 LF of conduits, 13 pull boxes, and pull strings.
Karmil shall design and construct a security system raceway system complete with conduit, boxes,
door, power transformers and coordinated door hardware for a security system that monitors the
exterior of the building.

Karmil to provide a 4'x8’ job site board at the entrance of the park {Owner will coordinate final
location)

The Owner will provide alf cabling, terminations, head-end equipment/ gear, access controi
panels, devices and security cameras.

Conference room:

The existing conference room space is to become a high-tech conference room by adding
speakers, and a tv screen. City’s IT will be purchase and install all equipment.
All conference room furniture specifications are to be submitted for City's review and approval.
The conference room finish will include LVT floor tiles (3mm thick/ 30mil wear layer) and a fresh
coat of paint. LVT floor tiles are to be submitted for City’s review and approval.
The conference room area and the adjacent office space will continue to be air-conditioned.
The conference room south wall shali include:

» 1duplex data jack with pull string mounted at 60” AFF

s 1 empty box mounted at 60” AFF

e 110V/15A Duplex receptacle mounted at 60” AFF
Barn door shall be installed between the hallway and the conference room,

Kitchenette:



The existing cabinetry is to be removed and replaced, including the kitchenette backsplash. Use
%" thick plywood for all cabinets {Type Il water resistant glue), all wood cabinets to receive
plastic laminate on all visible sides (Nevamar, Formica, Pionite, or Wilson Art), hinges (US26D,
satin chrome plated steel, 5 knuckle, wrap around type allowing 270 degree swing at end of
cabinet work unit), mounted with 4 plated no. 8 self-tapping screws per hinge leaf; provide 2
hinges for doors up to and including 48 inches high; {manufacturers: Stanley HT1592 or RPC 21-
232) with commercial grade drawer slides {zinc plated cold rolied steel, Grant or KV 1300 rated
for 75 pound capacity), provide cabinets with adjustable shelving, new solid City of Doral
Procurement 14 surface counter top and backsplash, and puils (5/16” c¢/c wire pull, 4” long, satin
chrome; Stanley, Epco MC, Colontial). Provide locks for 50% of doors {satin chrome plated steel 6
tumbler lock with grooved key; Manufacturer: KV 987, Yale 9660, or Corbin 0764L, with strike}.
Cabinet doors at sink shall have integral toe-kick for ADA accessibility. Cabinets shop drawings,
color and texture, hardware, and materials shall be submitted for City approval prior to
fabrication.

Contractor shall furnish and install a new refrigerator, and a single-bowt sink (ELKAY Model
#LRAD221955 or approved equivalent) and faucets (American Standard model Monterrey
#6409.180}.

The existing Ice machine is to be incorporated into the kitchenette space.

The room finish will include LVT floor tiles (3mm thick/ 30mil wear layer} and a fresh coat of
paint. LVT floor tiles are to be submitted for City’s review and approval.

The kitchenette area and the corridor connecting to the new multi-purpose recreation space are
also to be air-conditioned along with the multi-purpose recreation space.

Trophy case:

A new indoor trophy case area is to be created next to the kitchenette, scope includes new LED
lighting for this area, and a lockable glass enclosure.

Multipurpose room:

The existing covered area is to be enciosed with storefront windows and two (2) glass double
doors facing the basebalt field.
Provide a 6” curb to install the glass store front to provide a barrier against driving and water
getting in under the glass.
The resulting interior area is to be air-conditioned, and the room is to be completed with LVT
floor tiles (3mm thick/ 30mil wear layer), and a fresh coat of paint. LVT floor tiles are to be
submitted for City’s review and approval.
Roller shades are to be manually operated and have black out shades in addition to 5%
openness fabric shades with fascia.
All storefront windows and doors must be tinted.
The existing building north wall shall be modified, the existing roll-up door removed, and a door
provided to connect this new recreation space to trophy case area.
Network (data) drop outlets shall be provided for the new Multipurpose Room. Karmil is to
provide conduits, pull strings, and backboxes.
The multipurpose room shail include:

« 4 duplex data jacks with pull string {one in each wall)

e 4 -110V/15A Duplex receptacle {one in each wall)

Restrooms:



The men’s and women’s restrooms are to be completely renovated and brought to the latest
applicable codes; including new stalf partitions, ADA bathroom fixtures, mirrors, and handlebars
as needed.

Restroom doors shall be solid metal and be able to be locked from the outside,

The restroom finishes will include epoxy (slip resistant) fioor coating and a fresh coat of paint.
Both restrooms are to be air-conditioned. Epoxy fioor colors/patterns {if any) to be submitted
for City's review and approval.

Office Space:

The existing office space is to be modified and the existing IT equipment will be taken out of the
office and placed in a new separate room next to the office.

The office finish will include LVT floor tiles (3mm thick/ 30mil wear layer) and a fresh coat of
paint.

Network {data) drop outlets shall be provided for the office space. Karmil is to provide conduits,
pull strings, backboxes and facepiates.

Fiex area:

A new hardscaped area will be constructed off the northwest building quadrant wrapped around
to the northeast corner of the building. It should slope away from the building. The existing
concrete slab shall be grinded and sloped away from the new enclosure when Karmil is working
on the texture as proposed.

The area shall include a new shade system and site furniture. All products shop drawings and
specifications are to be submitted to the City for review and approval.

Static covered roof shade structure to be included as an allowance line item.

T room:

The new IT room shall include a lockable door with card reader.

IT room will continue to be air-conditioned.

IT room server and connections to stay in place.

{T room door shall open outward.

The iT room finish will include LVT floor tiles {3mm thick/ 30mil wear layer) and a fresh coat of
paint.

Network (data) drop outlets shall be provided for the IT room, Karmil is to provide conduits, pull
strings, backboxes and face plates.

All conduits need to land back to the IT room. Label pul! strings to tie to a specific location.

Canstruction Fence:

Construction area to be fenced in at all times. Fence shall be self-supported, any gates provided
must be locked after construction hours,

Karmil to provide exhibit on the fence height and type to the City.

If Karmil plans to hang any poster in the construction fence, they wilt need to get the poster
approved by the City prior to hanging it.

Ali new doors that lead to the staffed areas of the building will need card reader access for
security.
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EXHIBIT “C”

Conceptual
Drawings









EXHIBIT “D”

Security Camera
Post Locations






DORAL MEADOW PARK — COST SUBMITTAL
PACKAGE




KARMIL

CRNGENNE ST A R LTS E N [ O RN

DESIGN-BUILD DORAL MEADOW PARK RENOVATIONS

COST ESTIMATE

RFQNO. 2019-42

CIREYS O F DO RAL, FLORID A










PROJECT SCHEDULE















TEMPORARY FACILITIES









Size

Ground Mounted
8’ ceiling height
8" wide

20’ box size

20" long

Exterior Finish

All steel structural components
1 %" plywood sub floor
Standard drip rail gutters
10-16 gauge floor,; joist 12

16 gauge steel siding

Interior Finish
Vinyl tile floors
Drywall textured ceilings & walls

Door Options

Windows and doors

Exterior Security

Horizontal slider windows with screens

Mini blinds

Hydraulic Door Closures

MMI High Security Door System with three-part interior locking system

Heating and Cooling
Vertical HYAC

Electric

Exterior phone / data jack access

120/240 Volt, single-phase

125 amp breaker panel

Fiuorescent ceiling lights

Requires a 30kW Generator (Not Included) or Connection to a Power Line












DEMOLITION

Demolition of existing partitions and doors, ceiling (inclusive of light fixtures,
HVAC grilles, and existing duct work), as well as the existing floors in all areas
detailed per plans. Additionally, full interior demolition of both existing
bathrooms and kitchenette area. Our scope of work includes all labor, materials,
and equipment needed to perform the above activities, including the offsite
hauling of demolition debris.
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STRUCTURAL

Karmil as the general contractor proposes to furnish all the labor, materials, and
equipment necessary to perform ail the structural work on the Doral Meadow
Park Remodeling Project. All materials and labor are guaranteed to be performed
in accordance with the drawings and specifications. A breakdown of all activities
are as follows:

Construction of New Concrete Slab on Grade for Flex Plaza, Construction of
Concrete Footers for Shade Sails, and Required Structural and Stucco Repairs on
Existing Building
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DRYWALL AND FINISH

Karmil as the general contractor proposes to furnish all labor, materials, and
equipment for the construction of new partition walls, acoustical ceiling, and
insulation. Contractor will provide and install metal partitions with required
insulation, framing, drywall and finish work in accordance with the drawings and
specifications submitted. Our scope includes the replacement of the existing
acoustical ceiling and the construction of new 2x2 grid acoustical ceiling for the
new multi-purpose room.
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FLOORING AND INTERIOR FINISHES

We hereby propose to replace the existing interior floor and finish on the building
with new LVT Floor Tiles and Baseboards per area detailed on our plans. The fioor
on both bathrooms will be revamped with an anti-slip epoxy finish and the
exterior concrete floor slab will be restored and sealed. Under this scope, we will
also provide manually operated rolier shades for the new multipurpose room.












[l Mohawk Group

Trenta™ Stone Collection

Beautifully Strong With a name that means “thirty,” Tranta’s substantial 30 mil west layer exceods industry standards, bringing

modarn elagance Lo spaces that require heavy

sustained dramatic impaci, while poli

Trenta Tile 18" x 18" (C0054)

Slate
263 Baacen

ek
241 Clusyic Cork

Fopvptian fimestone
846 Fresco

Faypte [imestone
868 Cool Co

Slate
HGE Flint

Slate
153 Adabe

Shate
68 FHasalt

Veathered Sandstone
B89 Meloor

High Performance Resilient Tile

St
372 Desert Gilow

Weatheioo Saodstong

251 Sand

commercial loads and traflic. A commarcial grade ursthane finish rotects the surface for

Slate
HOH iKhala

Woathered Sanclstons
D27 Nickel

Construction: Trenta featires a 30 mil commercial wear layar ancd commercal grade urelhane, which s polish

aptional 1o va

Cornmiercial Grade bretivine
Heavy Cormercial Woar Layer
Dacarative Pont Pl
Unmmercial Hase

Stabilizing Back Layer

salile, cost-elfactive nwintenance, Trenta is backed by a 20 vear carmmercial warranty,
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FURNITURE

As per the RFQ requirements, Karmil Construction, will provide brand new
cabinetry, solid surface countertop, and backsplash for the remodeled kitchenette
area, a new indoor trophy case as a lockable glass enclosure, and modern
furniture for the renovated office and meeting room space.
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Windows and Doors

Karmil as the general contractor proposes to furnish and install exterior storefront
system ES-8000 Series and impact doors ES-9000 Series by ES-Windows, for the
new Multi-Purpose Room as per pians and specifications. All exterior doors
installed will be provided with Notice of Acceptance (N.O.A) by Miami Dade
County. We will also furnish and install new interior doors and hardware as
detailed per drawings.














































































MIAMI-DADE COUNTY

FRODUCT CONTROL SECTION

11805 W 26 Street, Room 208

DEPARTMENT OF REGULATORY AND ECONOMIC RESOURCES (RER) Miami, Florida 33175-2474
BOARD AND CODE ADMINISTRATION DIVISION T(786)315-2590 F (786) 315-2599
NOTICE OF ACCEPTANCE (N OA) wyww.miamidade.gov/economy

E.S. Windows, LLC

10653 NE Quaybridge Ct.

Miami, F1.33138

ScorE:

This NOA is being issued under the applicable rules and regulations governing the use of construction materials. The
documentation submitted has been reviewed and accepted by Miami-Dade County PERA. -Product Control Section to
be used in Miami Dade County and other areas where allowed by the Authority Having Turisdiction (AHT).

This NOA shall not be valid after the expiration date stated below. The Miami-Dade County Product Control Section
(In Miami Dade County) and/or the AHJ (in areas other than Miami Dade County) reserve the right to have this product
or material tested for quality assurance purposes. If this product or material fails to perform in the accepted manner, the
manufacturer will incur the expense of such testing and the AHJ may immediately revoke, modify, or suspend the use
of such product or material within their jurisdiction. .PERA reserves the right to revoke this acceptance, if it is
determined by Miami-Dade County Product Control Section that this product or material fails to meet the requirements
of the applicable building code.

This product is approved as described herein, and has been designed to comply with the Florida Building Code,
including the High Velocity Hurricane Zone,

DESCRIPTION: Series 9000 Aluminum Outswing French Door w/ wo Transom-L.M.L

APPROVAL DOCUMENT: Drawing No, W08-66 Rev L, titled “Series- 9000 Alum Outswing French Door
(L.M.L)", sheets 1 through 18 of 18, dated 07-14-08 and last revised on JUL 27, 2018, prepared by AL-Farooq
Corporation, signed and sealed by Javad Ahmad, P.E., bearing the Miami-Dade County Product Control Revision
stamp with the Notice of Acceptance number and expiration date by the Miami-Dade County Product Control Section.

MISSILE IMPA CT RATING: Large Missile Impact Resistant :

Limitations:

1. See sheets 2 thru 6 for Design Pressure charts for Single and/or Double door w/wo transom, glass, threshold type,
lock type, hinges type and head, sill and jambs anchors. Lower Design Pressure shall apply to the entire assembly.

2. The Single Door w/ Transom is limited to Max. Design Pressure DP =+ 90 PSF & Saddle threshold= + 80 PSF.

3. Only Single Door w/ High Threshold option item E-2B (part # ES-9026) is rated for external Positive +120 PSF,
Water Resistant Rating, all other thresholds are not rated for water Resistant Ratings (See sheets 8 & 9) .

4. When doors are mulled to ES 8000 or 9500 series separate Storefront System NOA(s), lower design pressure of
doors w/wo transom or storefront shall control for entire system, AHI to review tributary end load and installations.

LABELING: Each vnit shall bear a permanent labe] with the manufacturer's name or logo, city, state and series and
following statement: "Miami-Dade County Product Control Approved", unless otherwise noted herein.

RENEWAL of this NOA shall be considered after a renewal application has been filed and there has been no change
in the applicable building code negatively affecting the performance of this product.

TERMINATION of this NOA will occur after the expiration date or if there has been a revision or change in the
materials, use, and/or manufacture of the product or process. Misuse of this NOA as an endorsement of any product, for
sales, advertising or any other purposes shall automatically terminate this NOA. Failure to comply with any section of
this NOA shall be cause for termination and removal of NOA.

ADVERTISEMENT: The NOA number preceded by the words Miami-Dade County, Florida, and followed by the
expiration date may be displayed in advertising literature, If any portion of the NOA is displayed, then it shall be done
in its entirety.

INSPECTION: A copy of this entire NOA shall be provided to the user by the manufacturer or its distributors and
shall be available for inspection at the job site at the request of the Building Official.

This NOA revises & renews NOA # 15-0602.09 and consists of this psge 1 and evidence pages E-1, E-2 & E-3, as
well as approval document mentioned above.

The submitted documentation was reviewed by Ishaq I. Chanda, P.E.
£ ! NOA No. 18-0319.09
et Expiration Date: December 24, 2023
N APPROVEDL Approval Date: Angust 09,2018
a?(l» Papea 1




E.S. Windows, LLC

NOTICE OF ACCEPTANCE: EVIDENCE SUBMITTED

Evidence submitted in previous files

DRAWINGS

1. Manufacturer's die drawings and sections (Submitted under files # below)

2. Drawing No. W08-66 Rev G, titled “Series- 9000 Alum Outswing French Door (L.M.1)", sheets 1 through
10.1 of 10.1, dated 07-14-08 and last revised on FEB 27, 2012, prepared by AL-Farooq Corporation, signed
and sealed by Javad Ahmad, P.E.

TESTS (Submitted under file #12-0306.07 / #10-0301.03)
1. Test reports on 1) Air Infiltration Test, per FBC, TAS 202-94
2) Uniform Static Air Pressure Test, Loading per FBC TAS 202-94
3) Water Resistance Test, per FBC, TAS 202-94(Not performed)
4) Large Missile Impact Test per FBC, TAS 201-94
5) Cyclic Wind Pressure Loading per FBC, TAS 203-94
6) Forced Entry Test, per FBC 2411 3.2.1, TAS 202-94
Along with marked-up drawings and installation diagram of an Alum. Outswing Entrance Door,
prepared by Fenestration Testing Laboratory, Inc., Test Report No. FTL-5554, dated 05/10/08, signed
and sealed by Carlos S, Rionda, P.E,
2. Test reports on: 1} Uniform Static Air Pressure Test,
2) Large Missile Impact Test per FBC, TAS 201-94
3) Cyclic Wind Pressure Loading per FBC, TAS 203-94
Along with marked-up drawings of an Alum. Qutswing Entrance Door, prepared by FTL, Inc., Test
Report No. FTL-5556, dtd 04/27/08, signed and sealed by Carlos S. Rionda, P.E.
3. Additional Test reports along with marked-up Dwg. of a single (X) aluminum outswing door per
TAS 201, 202 (Full) and 203-94, igsued by Fenestration Testing lab, Inc., Test Report No. FTL-
5992, dtd 09/09/09, reissued on 2/2/11 signed & sealed by Marlin D. Brinson, P. E.

CALCULATIONS

1. Anchor verification calculations & structural analysis, complying with FBC-2014, prepared by Al-
Farooq Corp., dated 05/29/15 and last revised on 03/14/16, signed & sealed by Javad Ahmad, P.E.

2. (lazing complies w/ ASTME-1300-02 -04 & -09.

QUALITY ASSURANCE
1. Miami Dade Department of Regulatory and Economic Resources (RER).

MATERIAL CERTIFICATIONS

1. Notice of Acceptance No. 14-0916.11, issued to E.I. DuPont DeNemours & Co., Inc. for their
“DuPont Sentry Glass ® interlayer”, expiring on 01/14/17.

2. Notice of Acceptance No. 14-0916.10, issued to E.I. DuPont DeNemours & Co., Inc. for their

“DuPont Butacite PVB, Interlayer”, expiring on 12/11/16.

STATEMENTS
1. Statement letter of conformance to FBC 2014 (5™ edition) and letter of no financial interest,
prepared by Al Farooq Corporation, dated 03/06/16, signed and sealed by Javad Ahmad, P.E.
2. Lab compliance as part of the above referenced test report. Lshmm V. L hominr
# Ishag L Chanda, P.E.
Product Control Examiner
NOA No, 18-0319.09
Expiration Date: Decemher 24, 2023
Approval Date: August 09, 2018




E.S. Windows, LLC

G.

NOTICE OF ACCEPTANCE: EVIDENCE SUBMITTED

OTHER

1. This NOA revises NOA # 13-0617.29, expiring 12/24/18.

2. Distribution agreement ES Windows-Energia Solar, S.A. and ES Windows, LI.C, dated 10/20/10,
signed by Ms. Carla G. Torrente and Andres Chamorro respectively.

3. Test proposals # 07-4070 & 09-0165, approved by BCCO,

New Evidence submitted.

DRAWINGS

1. Drawing No. W08-66 Rev L, titled “Series- 9000 Alum Outswing French Door (L.M.L.)”, sheets 1
through 18 of 18, dated 07-14-08 and last revised on JUL 27, 2018, prepared by AL-Farooq
Corporation, signed and sealed by Javad Ahmad, P.E,

TESTS (Revised)
1, Testreportson 1) Air Infiltration Test, per FBC, TAS 202-94
2) Uniform Static Air Pressure Test, Loading per FBC TAS 202-94
3) Water Resistance Test, per FBC, TAS 202-94(Not performed)
4) Large Missile Impact Test per FBC, TAS 201-94
5) Cyclic Wind Pressure Loading per FBC, TAS 203-94
6) Forced Entry Test, per FBC 2411 3.2.1, TAS 202-94
Along with marked-up drawings and installation diagram of X & XX Alum. Qutswing Entrance Door,
prepared by Fenestration Testing Laboratory, Inc., Test Report No. FTL-7242, dated 05/03/13, signed
and sealed by Idalmis Ortega, P.E.
(This test report revised and issued by Fenestration testing on 05/21/18, signed and sealed by Idalmis
Ortega, P.E.)
2. Test reports on: on 1) Air Infiltration Test, per FBC, TAS 202-94
2) Uniform Static Air Pressure Test, Loading per FBC TAS 202-94
3) Water Resistance Test, per FBC, TAS 202-94(Not performed)
4) Large Missile Impact Test per FBC, TAS 201-94
5) Cyclic Wind Pressure Loading per FBC, TAS 203-94
6) Forced Entry Test, per FBC 2411 3.2.1, TAS 202-94
Along with marked-up drawings of X and XX Alum, Outswing Entrance Door, prepared by Blackwater
Testing Inc., Test Report No. BT-ESW-17-020, dated 06/14/178, signed and sealed by Constantin
Bortes, P.E.

CALCULATIONS
1. Anchor verification calculations & structural analysis, complying with FBC 2017 (6" edition),
prepared by Al-Farooq Corp., dated 03/16/18 and last revised on 07/27/18, signed & sealed by Javad

Ahmad, P.E.

QUALITY ASSURANCE
1. Miami Dade Department of Regulatory and Economic Resources (RER).

L"L‘"""l \ (_l\‘\ né—-
' Ishaq I. Chanda, P.E.
Product Control Examiner
NOA No. 18-0319.09
Expiration Date: December 24, 2023
Approval Date: August 09,2018




E.S. Windows, LLC

NOTICE OF ACCEPTANCE: EVIDENCE SUBMITTED

E. MATERIAL CERTIFICATIONS
1. Notice of Acceptance No. 17-0808.02 issued to Kuraray America, Inc. (former E.I. DuPont
DeNemours & Co., Inc.) for the “Sentry Glass ® Interlayer”, expiring on 07/4/23.
2. Notice of Acceptance No. 16-117.01 issued to Kuraray America, Inc. (Former E.I. DuPont
DeNemours & Co., Inc. for the “Kuraray Trofosil Ultra clear and color PVB Interlayer (Former
Kuraray Butacite ® PVB interlayer)”, expiring on 07/08/19.

F. STATEMENTS
1. Statement letter of conformance to FBC 2017 (6% Edition) and letter of no financial interest,
prepared by Al Farooq Corporation, dated 02/21/18, signed and sealed by Javad Ahmad, P.E.
2. Distribution agreement between ES Windows, LLC (distributor) and Energia Solar, S.A,
(manufacturer, dated 08/01/18, signed by MS. Carla Garcia (MGR) and Ms. Evelyn Deas (MGR)

respectively.

G. OTHER
1. This NOA revises & renews NOA # 15-0602.09, expiring 12/24/23.
2, Test proposal dated 12/20/12 approved by Jaime D. Gascon, P.E.
3. Reference PLA files # 18-0314.07 (Mr. Glass Doors & windows) and #18-0412.05 (Sunshine Windows)

'-LL“"‘\\ -klﬂ"‘ - &—-
Ishaq L. Chanda, P.E.
Product Control Examiner
NOA No. 18-0319.09
Expiration Date: December 24, 2023
Approval Date: August 09, 2018
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ELECTRICAL

In accordance with the RFQ requirements intended for the electrical scope of this
project, Karmil Construction proposes to furnish and install new light fixtures,
instali new wall and floor outlets, reconfigure electrical gear and service
conductors to include renovated area, and replace existing fire alarm system. We
will also prepare site infrastructure for future surveillance systems, including
installation of (2) concrete poles, conduit runs by directional drilling to minimize
disruption and new pulf boxes.
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PLUMBING

Under this scope, Karmil will perform plumbing works including underground,
rough sanitary piping, water piping installation and fixture installation. This
includes the replacement of all existing plumbing fixtures in the building, and the
installation of new plumbing fixtures for new areas as well as the A/C condensing

line.
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MANUAL FloWise®
URINAL FLUSH VALVE

0.5 GPF

LISTINGS:

= ASSE 1037

* ANSI/ASME A112.19.2
+ ADA Compliant

Roughing-in Dimensions

108mm-133mm

DN 20mm
(4-1/4" to 5-1/4")

LEVEL

6045.051
ROUGH-IN
DIMENSION
295mm
{(11-1/2%)

FOR 3/4" TOP
SPUD FIXTURES

FINISHED WALL—

:’:!E.mm—m?mml

(1-1/2"-8") IE
= ]
3 \
——g —'J."“
a
[ I
-ci.L-
i 6045.051
i 343mm
| (13-1/2")

fixture. Consult Codes for details.

*Nota: The Critical Line {-C-L.-} on Vacuum Breaker
must typically be a minimum of 6" {152mm)} above

Left or Right Hand Installation

MEETS THE AMERICANS WITH DISABILITIES ACT GUIDELINES
é\' AND ANSI A117.1 REQUIREMENTS FOR ACGESSIBLE AND
USABLE BUILDING FACILITIES-CHECK LOCAL CODES

L2

PART OF LI XL
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‘gf/wucm

LUCERNE™
WALL-HUNG LAVATORY

& VITREOUS CHINA
BARRIER FREE

0356.028 8" CTRS FOR EXPOSED BRACKET SUPPORT 0355.027 4" CTRS FOR EXPOSED BRACKET SUPPORT
0356.015 8" CTRS FOR WALL HANGER 0355.012 4" CTRS FOR WALL HANGER OR
OR CONCEALED ARMS CONCEALED ARMS
0356.915 LESS OVERFLOW 0355.912 LESS OVERFLOW
o ) P e {
\ ] BEmm / ] a6m \_
102mm " 102mm m
FIMSHEDS (4% -3y FINISHED (47) At FINISHED
WALL -‘—— S I zo3mm WALL »t-m T 208mm WALL
{8} (8%
152mm 152mm
D] i {67} _...«L
464mm 48dmm
152 mm 18-1747 162mm (18-1/47)
{67 ]
o = ﬂmm' J_ amm
(8) 26mm | L _[':5"16 ! {6} 28mm {5167)
(1 BIA. f i (1 DIA ;
Jresse; i R ACCESS u
HCLES FOR e HOLES
CONC. ARMS s 5R2IMA ——res | FOR S2imm
[20-1/2'} CE:&;‘; (20-1/27)
AZERImM ] frsarmsnsm e 425mMiM ——
(16-2147) ($6-3/4)
267mm 267mm
(101721 l Sdmm (2-1/8°) DIA. {10-1/2%)
1H4mn HOLES FOR 14mm
T Rk GCNGEALED ARMS T R Sdmm (2:4/8°) DIA.
T HOL|
wti'g;m ““;;‘;";'] 25n:fn/ I ! _,»_T\ tazim l'(p'a:,'ﬁ'x; r. ) T CONGEALED ARMS
n = 5
: r ¢ ),[ It :*-“-4"*“-‘-'«- I I i F(l‘r)mﬂ / b
7amm == 1 T l éimm T 1=
o e 7P A | ke | | SRl SR
ol 1 ) f;‘_ﬁi"“m (11-38°) A
sgom— tomm (A6) ! + 266mm [f?;nzn;] 10mm
(1-1/2")  DiA.ANGHOR A 1A A {3/
SCREW HOLES -+ 352mm soned ot . EL
59 HANGER, [ ] 03-78°) 50 HANGER pe— podmm —= ER
27:mm X 14mm + H + 2rmm x 14mm ..¢. ?g-_"
{+1/16" ¥ BHG") SLOTS / RULEY Ty / cg
SUPPLIES SUPPLIES EE
AS REQUIRED " 767mm 31') AS REQUIRED EE
144" 0.0. WASTE 1-1/4' O.0, WASTE 864mm (347) 1-1/4* 0.0, WASTE ~ -1/4" 0,D, WASTE 82
OUTLET FOR OUTLET FOR FINISHED OUTLET FOR OUTLET FOR FINISHED
SAAIN PLUG POP-UP DRAIN FLOOR DRAIN PLUG POP-UP DRAIN /FLOOH |[&]
rd s Cd Ed L A A L rd s
. —e 18- FINISHED
18-1/4
{464mm) VA" it {464mm) WALL
h
h
- .
S
8" MIN. N
34" {203mm} 34" h
(864mm} {864mm) ¥
P
e, - o ¥
27* MIN, 27° MIN,
(6886mmj | (686mm) 1+ 6+ MAX
6* MAX. e" .
{152mm} N (152mm)
! 3
) ; {9'251;‘IIN. N (g'ggl!N)
3 A 229mm) N mm
rd P -/“/-/' /'/|"I rd Ed r A AN A ard piipion o". 0:((./1
"o, 4 __'1
©7omm) 279mmy
NOTES:

* DIMENSIONS SHOWN FOR LOCATION OF SUPPLIES AND “P” TRAP ARE SUGGESTED.
PROVIDE SUITABLE REINFORCEMENT FOR ALL WALL SUPPORTS.

FITTINGS NOT INCLUDED AND MUST BE ORDERED SEPARATELY.

CONGEALED ARM SUPPORT AS REQUIRED TO BE FURNISHED BY OTHERS.

IMPORTANT: Dimensions of fixtures are nominal and may vary within the range of tolerances established
by ANS| Standard A112.19.2. These measurements are subject ta change or cancetlation. No rasponsibitity

Is assumed for use of superseded or voided pages.

LAVATORY DESIGNED TO MEET ADA HANDICAPPED GUIDELINES WITH MOUNTING HEIGHT

SET AT 864MM (34") ABOVE FINISHED FLOOR.

PART OF L|X|L
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Zmerican LUCERNE™
Stidard WALL-HUNG LAVATORY

VITREQOUS CHINA
[&] BARRIER FREE

0356.041 SINGLE GENTER HOLE FOR EXPOSED 0356.439 SINGLE CENTER HOLE ON RIGHT FOR WALL
BRACKET SUPPORT HANGER OR CONCEALED ARMS
0356.421 SINGLE CENTER HOLE FOR WALL 0356.066 SINGLE CENTER HOLE ON RIGHT FOR
HANGER OR CONCEALED ARMS EXPOSED BRACKET SUPPORT
0356.921 LESS OVERFLOW
SRR e ' g ]~ R
M AN ittt -
" ¢ 1 .
} A AT Sémm s : = -
102 X, L 1 1 i /
/ wi” B 3 T o |
FINISHED 1 209mm i [ ! oy % 1
WALL 8% FINISHED f 2‘:’;";"‘
152r‘nm l
9 13mm x 5 1min EHACKET—/ §
(172 x 2} SLOTS ..
464mm $amm (7-3/4°) DIA, {lﬂ-lr;‘::)
(18114 STD. CUTLET
15(;::;": 792m[nl-*---m- 25mm {1') DA,
S Ji HOLES
l Bmm i A Bl B
(5116 ot X :
(63 26mm (14 DA—"| (2_71’:.‘:.‘] @ rww )
ACCESS HOLES ] 1 I T
FOR CONG. ARMS e
s 425Mm ——
{16-904%) 13mm ] e
B21mm {112')
{20-1/2") 521mm
{20-1/2")
425mm ... | 428mim
(16.a/47) T isaan T
G R
114mm Hdinm
I (4.1{2-] i I (4-1/27) SAmm (2-3/0"} DIA.
T G4mm (2-1/5"} DIA. ] HOLES FOR
sozhom :;;:N;A 25mm 1 1 T“\ HOLES FOR e PP I p— 5 T [ B CONCEALED ARMS
. 314" T - ALED . -3/4" i - -
{4') { r”_] { !+ +\_ -——l—— _,+ J CONGE. AR (.,‘, (1:3/47) I_“_)m !(+ ;_“JM“L 4}
79"“"" 1 i " j { 79fenm ']_"‘“'I ~ 7 i r‘\; /-fm l
B *! " LAy
® }’a i L\ 206mm [3-1{3 i \m 4 / M“‘Tiﬁﬁ' : './ 208mm
J {61/ J . eV (s-17a°)
B ) o ey | .
(V2 e v e §§l} ) ed N I et Eg-lt}
§-9 HANGER & 5.9 HANGER FINISHED
FINISHED FLOOR
o A e R £,
b 101/ ] FINISHED 18-1/4" FINISHED
(484mm) WALL {464mm /WAL
N
18 N
™
h
N N
N \
8" MIN. [ 8" MIN. I
34" (203mm) P a4 {203mm)
(864mm) L S (B64mm) o
h N
27" MIN, | N 27" MIN, \
(686mm) |.* (686mm)
67 MAX, 6" MAX,
{152mm)} [~ (152mm}
. I
‘- ' N f
LM [ 9° MIN. 9" MIN.
BARKER FREE -2} ER EA N
', GLEARRNGE . . (22’9mm) ‘ ANCE (229mm)
i //////-/..;'./‘.;/. /./'/u// rd //////’//‘/‘:"/. '/./'ﬂll
e 11" _,/] | 117 ’l
{279mm) {279mm)
NOTES:
* DIMENSIONS SHOWN FOR LOCATION OF SUPPLIES AND “P" TRAP ARE SUGGESTED.
PROVIDE SUITABLE REINFORCEMENT FOR ALL WALL SUPPORTS.
FITTINGS NOT INCLUDED AND MUST BE ORDERED SEPARATELY.,
CONCEALED ARM SUPPORT AS REQUIRED TO BE FURNISHED BY OTHERS.
IMPORTANT: Dimanslons of fixtures are nominal and may vary within tha range of tolerances sstablished
by ANSI Standard A112.19.2. These measurements are subject lo change or cancellation. No responsibility
Is assumed for use of superseded or volded pages.
LAVATORY DESIGNED TO MEET ADA HANDICAPPED GUIDELINES WITH MOUNTING HEIGHT
é\ SET AT 864MM (34%) ABOVE FINISHED FLOOR.
M3ag © 2016 AS America Ine.
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METERING FAUCETS

Zbnericon
S ’W PILLAR TAP FAUCET

0.5 GPM NON-AERATED SPRAY

CODES AND STANDARDS FLOW RaTE!

These products meet or exceed the following g 010

codes and standards: ) 008k /—I—I—I—I—I
ANSI A117.1 & oosf

ASME A112.181 i 0.04L

CSAB 125 I

NSF 61/Section 9 and Annex G 2 002L

CALGreen 7 0.00 L s

] 1 1
10 20 30 40 50 60 70 80
PRESSURE (P5I)

~= Meets the American Disabilities Act Guidelines
ADA ANSI A117.1 Requirements for the accessible
— and usabie building facilities - check local codes.

PART OF LI X I L

2018 AS America Inc. 3Ha







ELKAY,

SPECIFICATIONS

Elkay EZH20 Bottle Filling Station & Versatile Bi-Level ADA Cooler

High Efficiecny Non-Filtered 8 GPH Light Gray
Model EZSTLGSWSLK

Condenser: Fan cooled, copper tube with aluminum

fins. Fan motor is permanently lubricated.

Cooling Unit: Combination tube-tank type. Continuous
copper tubing with is fully insulated with EPS foam that
meets UL requirements for self-extinguishing material.
Refrigerant Control: Refrigerant HFC-134a is controlled by
accurately calibrated capillary tube for positively trouble-free
operation.

Temperature Control: Easily accessible enclosed
adjustable thermostat is factory preset. Requires no
adjustment other than for altitude requirements.

in keeping with our policy of continuing product improvement, Elkay reserves the right to change product specifications without notice. Please visit elkay.com for
the most current version of Elkay product specification sheets. This specification describes an Elkay product with design, quality, and functional benefits lo the user.
When making a comparison of other producers’ offerings, be certain these features are not overiooked.

Elkay REV 07182019
EZSTLGBWSLK

2222 Camden Court © 2018 Page 2
Oak Brook, IL 60523 EZSTLGBWSLEK_spec.pdf



A Elkay EZH20 Bottle Filling Station & Versatile Bi-Level ADA Cooler
ELK Y® High Efficiecny Non-Filtered 8 GPH Light Gray

ECIFICA NS
SPECIFICATIO Model EZSTLG8WSLK
IMPORTANT!
INSTALLER PLEASE NOTE : OPERATION OF QUICK CONNECT FITTINGS
This watar cocler has been designed and builf to provide water to the user which Simply push in [Tube is secured [Push in collet to
has not been alierad by materials in be cooler waterways. The grounding of eleclrical tube to attach |in position retease tube

equipment such as teléphans, computer, etc. to water tines is a common procedure.

The grounding may be In the buiiding but may also occur away from the building. This ]

grounding can cause eleclrical feedback info a water cooler creating an elaclrolysis g o ==
which creates a matallic taste or causes an increasa in the metal content of the water. : -
This condition is avoidable by installing the cooler using the proper materiats as shown Pushing fube in before
below. NOTICE pu{llang it out helps to
r
This watar cooler must be connected to the waler supply using a disleclric cou Iing. The 144" 0.D. tube " elease lube
coaler is furnished with a non-mefaliic strainer which meets (his requirement. The drain water iniet to 3/8" O.D. Tube connect g, iding water
trap which is provided by the installer should also be plastic to completely isciats the cooler ater in cold water supply in? t
from the building plumbzn? system. cooler
Bofife filer unit on brackef altached to wall by 6 holes (as shown). Water and electrical
will connect through pre-punched hole in basin. ) )
These products are designed to operale on 20 psi fo 105 psi supply line pressure. Simultanacus -— Servicd st
operation of both bubblers on a bi-leve! unit may not be possihle dapendmg} an water surply NOTE : Waterflow Not furnl ho%
pressure. If simultaneous operation is desired, please ensure a minimum of 50 ps supply. direction (Not fumished)
ROUGH-IN FOR LEFT-HAND HIGH SIDE MODELS
7HE" X 3
17.716° AT
, {454mm) oHROUD Hor s {483mm}
. 17 T {6) 3416°
{178smim} 3 {178mm) {9Cmm)
. 1838
Wetmm) o L AGTIVATION
- SENSOR
9/32" [N
?Z"!'"? 638", 4. 6-308" ., b e L 63, 878
HOLES {12) {162mm) | (16Zmm) (162mm) | {162mm 5 HANGER {473mm)
(512" ) : 387wy [ BRACKET
mm IN
\ I (})
! SN - l | (Tama) L '\\
e — - 2
- "‘“(5?** L —i (51rlnm) /| . N
E: - mm, T e 975mm ep———
~J ) N 1 TH RIFIC
oo @2y H idip i HEIGHT
51.9/16" b L. = 3.43116" 3
(1310mm) | ] I At 8 - E {935mm) ... 8-1116" T
i | éF 1 L liosmon | b7 HEIOHT (205mm) t =3
Frd L e — T YT 38.412" : -
. _ b — —& iH ] {979mm 32-118" N
34516 Ity J T N | I
{872mm) / : RIFIC i)
. D el L | HEIGHT
24-472 PREFERREC ST T 28-13/167 ’
(622mm) LOGATION (732mm} (3719'55233)
22-1516" - b T 21-715°
(553mm) e i simm) e (656mm) HEGHT 1.7H6" o
19.7118" @3mm} aqs1er | |~Bmmy 19" o @rmm [ K
{4%4mrm} (364mm) B-3/4" {483mm) (686mm} . ¥
o e 121
i RedRement 180 {7rem)
T8y (178m
FINISHED FLOGR
AN TN TN NN N N~ W SN LSRN ~ TN
LEGEND: REDUCE HEIGHT BY 3 INCHES FOR INSTALLATION OF CHILDREN'S ADA COOLER

A = Recommended Water Sup ir location. Shul-off Valve Enot furnished) to accept 3/8" 0.D. unplated copper tube. Up to 3" {76mm} maximum out from wall.
B = Recommerided Waste Outlet location. Te accommodate 1-1/2" nominal drain. Drain stub 2" (51mm) out from wall

c=1-1/2" Trag (not furnished).

D = Electrical Supply QS) Wire Recessed Box Duplex Outlet.

£ = Insure proper vertilation by mainta_ininF 8 (152mm) minimum clearance from cabinet louvers to wall.

F=7M6"( 1mmr Bolt Holes for fastering to wall.

Note * New Installations Must Use Ground Fault Circuiit Interrupter (GFCI). It Is highly recommended that the circuit be dedicated and the foad protection be

sized for 20 amps.

In keeping with our policy of continuing product improvement, Elkay reserves the right fo change product specifications without nofice. Please visit elkay.com for
the most current version of Elkay product specificetion sheets. This specification describes an Elkay product with design, quality, and functional benefits to the user.
Whan making a comparison of other producers’ offerings, be certain these features are not overtooked.

Elkay REV 07182019 2222 Camden Court © 2019 Page 3
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Elkay EZH20 Bottle Filling Station & Versatile Bi-Level ADA Cooler
ELKAV® High Efficiecny Non-Filtered 8 GPH Light Gray

SPECIFICATIONS
Model EZSTLGBWSLK
IMPORTANT!

INSTALLER PLEASE NOTE : OPERATION OF QUICK CONNECT FiTTINGS
This water cooler has been: designed and built o provide water to the user which Simply push in {Tube is secured | Push in collet to
has not been alterad by malerials in the cooler waterways. The grounding of eleckricai tube to altach |in position release lube
aquipment such as telephone, computer, elc. to waler lines is a common procedure, o =
The grounding may be In the building but may also eccur away from the building. This D E:-h i l \
grounding can cause efecliical feedback into a water cooler creating an electrolysis A =vA i e
which creales a melallic lasle or causes an increase in the melal contenl of the water. . -
This condition is avoidable by installing the cooler using the proper materials as shown Pushing fube in before
below. pulling it out helps to
This water caoler must b taq 1o thg water supply using a i lactic coupling. The release tube

is watar cooler imust be connected to the waler supply using a dielaciic coupling. The A" 0.D. tube " o

cooler is fumished with a non-metalic sirainer which meels th;gs requirement. T'tj\e grain 1water i?-"et? 5) 38 Cl)dD 1iube conlnect Building water
trap which is provided by the installer should also be plastc lo completely isciate the cooler cooler cold waler supply inlet

from the building plumbing system.
Bottle filler unit on bracket aftached fo wall by 6 holes (as shown). Water and electrical
\#fﬁ oonne{él !&mugh dpre_—pungllwd hoielin ba.grg. 0 105 nsi Wi Simut

ese producis are designed lo operale ont 20 psi fo 105 psi supply line pressure. Simultaneous ;
operallgn of both bubblers on a bi-levet uni¢ mag not be possiblé) gepend%g onwater surply NOTE : Waterflow {r\?gtr}fﬁﬁi:;%d)
pressure. If simultaneous operation is desired, please ensure a minimum of 50 psi supply, direction

ROUGH-IN FOR RIGHT-HAND HIGH SIDE MODELS

716" X 24" 1178 100
Oglj{g&]NxD1l?|8Ir_n S ™ {45d4mm) ™ (483mm)
{6) i 78me) § TH78mey | Homeg
68 .
AGINATION N I (467
i B or
18-?.’8\ (|G I 6 6B 6 ) BRAGKLY
(419mm) 4z || (182am) | (162mem) hﬁﬁme')'"ﬁsz ) HOLES 122)“
. ?f8£381mm) (5tmm) f(ﬂ :
5 {73mm) | T — o= == | L
tam) i S 1 " [y C_D L
| o s A5 7 =L PrerkRaen| 3038 v
T t . JOGATON™ | - @750y
. ~ RIFIC
st et '75%“‘_"9 L / L o
{1310mn) B2 - (2212@ 2l (935mm) 816 :
. ; i 3 RIM (205mm] % =
(g%:nrz) - ot HEIGHT =
R - -7 g
281316 b 345416" B35mm ik
(#32mm) i I S \—F {872mm) RIFC! il
24716 F~ - _1 {5mm) . HEIGHT
(5b6mm) - o314 {622mnn 31516"
. T ’ ; (146mm} UgRBlnh;m)
i Y A WY o 8 16l [
s —-J(Séﬁ?;)* PR A Ti78mny T 78mm) %52313%) HEIGHT {a7mm)
B e Rt AT
{35drm) (894mm) REQUIREMENT
FINISHED FLOOR
NN ~ N “ R AN N ~ NN RS NN N
LEGEND: REDUGCE HEIGHT BY 3 INCHES FOR INSTALLATION OF CHILDREN'S ADA COOLER

A = Recommended Water SupFEr lacation. Shut-off Valve {not furnished) 1o accept 3/8” 0.D. unplated copper tube. Up to 3" (78mm) maximum out from wall.
B = Recommended Waste Outlet focation. To accommodate 1-1/2" nominal drain. Drain stub 2" (51mm) cut from wall.

C = 1-1/2" Trap {not furnished).

D = Eleclrical Supply ﬂS) Wire Recessed Box Dupfex Outlet,

E = Insure proper ventilation by maintaining 6" {152mm) minimum clearance from cabinet louvers to wall.

F=T7M6"( 1mm? Bolt Holes for fastening o wall. . .

Not@Ej :fNezv.é Installations Must Use Ground Fault Cireuit Interrupter (GFCI). Itis highty recommended that the circuit be dedicated and the load protection be
sized for 20 amps.

In keeping with our policy of confinuing product improvement, Elkay reserves the nght fo change product specifications without notice. Please visit elkay.com for
the most current version of Efkay product specification sheels. This specification describes an Efka y product with design, quality, and functional benefits to the user.
When making a comparison of other producers’ offerings, be certain these features are not overfooked.
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ELKAK Elkay Lustertone Classic Stainlesg Steel 22" x 19-;1 2" x 5-1/2"
SPECIFICATIONS Single Bowl Drop-in ADA Sink
Model(s) LRAD221955

OPTIONAL ACCESSORIES
Cutting Board: CBS1i418

| Drain: LK99, LKAD35
Faucet: LKGT1041, LKGT2041
Hardware: LK384, LK463
Rinsing Basket: LKWRB141858
Sinkmate: LKSMHSL
Soap Dispenser: LKGT 1054

in keeping with our policy of continuing product improvement, Elfay reserves the right to change product specifications without notice. Please visit elkay.com
for the most current version of Elkay product specification sheets. This specification describes an Elkay product with design, qualily, and functional benefits to the
user, When making a compatison of other producers’ offerings, be certain these features are not overiooked.

Elkay REV 08032018 2222 Camden Court © 2018 Page?2
LRAD221955 Oak Brook, IL 60523 LRAD221955_spec.pdf
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MONTERREY® TwO-HANDLE TOP-MOUNT KiTCHEN FAUCET

WITH LAMINAR FLOW IN BASE OF SPOUT
RIGID/SWIVEL GOOSENECK SPOUT WIiTH 8" REACH

CODES AND STANDARDS FLOW RATE*
These products meet or exceed the following " 20r
codes and standards: E
= T .’.__.-l-—-l"—I
ASME A112.18.1 =
CSA B125.1 o 10F
NSF 61/Section 9, Annex G z
CALGreen = 0.5p
0
0.0 5. I3 1 1 ¥
20 40 60 80 100
INLET PRESSURE (P51}
*Flow rates shown are for mixed hot and cold.
Finish
Polished
Product Ghrome
Number Description 002
6409.180 Top mount faucet with field-convertible 8" rigid / swivel spout. VA wrist blade handles.
' 1.5 gpm pressure compensating laminar flow device in the base of the spout. Plain spout end. X

MEETS THE AMERICANS WITH DISABILITIES ACT GUIDELINES
é\‘ AND ANS| A117.1 REQUIREMENTS FOR ACCESSIBLE AND
USABLE BUILDING FACILITIES-CHECK LOCAL CODES

Other Aerators Available:

Part Suffix

Description

L10

1.0 gpm (3.8 Lpm) PCA Non-Aerated Laminar Flow Qutiet

L8

© 2016 AS Amaerica Inc.

Revised 1/16






MECHANICAL

Furnish and install a 7.5 Ton Carrier A/C Split Unit System inciuding, 15 KW duct
heater, thermostat, fresh air ducts (louver), refrigerant lines, metal duct with
insulation wrap, exposed spiral duct for open space, fiexes, collars, panel style
plaque type supply grills, return grills, exhaust fans for restrooms, and ventilation
duct.

















































































































































































IT & MEDIA

Under this scope, IT equipment will be removed from the office and placed in new
designated room per plans. Karmil will run the wiring required for the equipment
migration. Also, the existing conference room space will be remodeled by adding
new speakers, tv screen (4K 82”7 LCD High Definition Smart TV), and conference
phone (Polycom RealPresence Trio 8800) to be purchased and installed by Karmil
Construction, inclusive of necessary cabling/wiring.



SITE ELEMENTS

Under this scope of work, Karmil Construction proposes to provide new benches,
picnic tables, bicycle rack, trash receptables, and sail shaders for the new flex
plaza with the purpose of modernizing the exterior of the building.
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95 3/4° ( 403-80 )
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\ 34 SCH, 40 =1

SIL. FIPE
('t 1/16" 0. )

LENGTH OPTIONS

1.) ALL STL. MEMBERS COATED W/ ZINC RICH EPOXY THEN FINISHED O & BENCH
W/ POLYESTER POWDER COATING. O & BENH
2.) 1/2" X 3 3/4° EXPANSION ANCHOR BOLTS PROVIDED,
EEEee DATE DRAWN ;10708715 o
-- DRAWN BY.: RDH 493 SERiES SHEET
DuMar, inc. R B 1072










. | 71" ( 156-60PL ) :
5 3/18 95* { 156-80PL )
5/16" X 2 1/4" SSIL XX

CGE BOLT W/ WASHER 2" X 10" ( NDM. ) PLANK

&HD‘“”T\ [(sazsmomms)

2
{ 7/8" QD u
3 x 2" x 38 AUM PIPE ALUM ANGLE
AU AL 1/4" % 2" ALUM BAR Xz
W/ 3/8" DA ANCHOR HOLE Auw BAR

38 X ¥ 35S 8 1/2 L______ 54" ( 156-60PL ) | 81/

13 5/8" 57:.4 156~BOPL 13 5/8" ™
CAP SCR W/ RUBBER WASHER, /! /4 ( } /
FLAT WASHER & LOCK NUT

LENGTH OPTIONS

SLAT OPTIONS |
O "CEDAR" RECYCLED PLASTIC 'S g Egtg
O "GREY” RECYCLED PLASTIC

O "REDWOOD” RECYCLED PLASTIC

O “WALNUT® RECYCLED PLASTIC

O OTHER FINISH OPTIONS

[0 MILL FINISH ( STANDARD )

NOTES: (1 COATED ( OPTIONAL — UPCHARGE APPLIES
TES: PLEASE CONSULT YOUR LOCAL REPRESENTATIVE )

1) 1/4" X 1 1/2" HAMMER SET ANCHORS PROVIDED.

- SCALE : THLE :
- g DATE nmwnl\:la/Nzl';:/M PICNlC TABLE

1 DRAWN BY : JSB REY. DRAWING
D l—l M D r_‘, I n[: = [0ATE REV. : 10/27/11 MUMBER —] 56 SERIES Pl_ SHEET

P.0. Box 142 Mifflintown, PA 17059-0142 [Rev. By : RON E 10F2




NOTE:
1.} DURING ASSEMBLY PROCEDURE;
DO NOT COMPLETELY TIGHTEN HARDWARE.
2.) THE ACTUAL PARTS WILL NOT BE NUMBERED;
NUMBERS ONLY APPLY TO DRAWING.

STEP 4;
USE 8 - PCS, 5/16" X 2 1/4” SS CGE BOLT ( 6 )
8 - PCS. 5/16" S5 HEX NUT { 10 )
8 — PCS. 5/16" SS FLAT WASHER { 11 )
ATTACH STEP 3 ASSEMBLY TG STEP 2 ASSEMBLY USING
HARDWARE ( 6, 10, & 11 ). TIGHTEN TO SNUG FTT.

STEP_1:
USE 3 — PCS, 2" X 10" X 71" PLASTIC SLATS ( 5 ) STEP 5:
1 = PC. 6" ALUM TABLE TOP BRACE { 4 ) USE 2 — PCS. ALUM "T" BRACE { 2 )
6 — PCS. 5/16" X 2 1/4" SS CGE, BOLT ( 6 ) 2 - PCS. 3/8" X 3" S5 HEX HD CAP SCR. { 7 )
6 ~ PCS. 5/16” SS HEX NUT { 10 ) 4 - PCS. 5/16" X 1 1/4" SS HEX HD LAG SCR, { 8 )
6 — PCS. 5/16" SS FLAT WASHER { 11 ) 2 — PCS. 3/8" S5 NYLON LOCK NUT { 9 )
ATTACH 2° X 10 X 71" PLASTIC SLATS ( 5 ) TO CENTER 4 - PCS. 5/16" S5 FLAT WASHER ( 11)
OF 6 TABLE TOP BRACE { 4 ) USING HARDWARE 2 - PCS. 3/8" D X 5/8" OD RUBBER WASHER ( 12 )
(6 10, & 11 ). TIGHTEN TO SNUG FIT. REPEAT 2 — PCS. 3/8" SS FLAT WASHER ( 13 )
UNTIL ALL SLATS ARE ATTACHEC. SQUARE STEP 4 ASSEMBLY THEN ATTACH ALUM "T" BRACE
STEP 2 { 2) USING HARDWARE ( 7,88, 11, 12, & 13 ). NO PILOT
USE 2 - PCS. ALUM END SUPPORT FRAVE ( 1 ) HOLES FOR 5/16" X 1 1/4™ SS HEX HD LAG SCR. ( 8 ).
12 ~ PCS. 5/16" X 2 1/4" SS CGE. BOLT { 6 ) STER 6
12 - PCS, 5/16" SS HEX NUT ( 10 } UPON COMPLETION OF TABLE ASSEMBLY TIGHTEN ALL
12 - PCS. 5/16" SS FLAT WASHER { 11 ) ) HARDWARE.
ATTACH STEP 1 ASSEMBLY TO END SUPPORT FRAME ( 1
USING HARDWARE ( 6, 10, & 11 ). TIGHTEN TO SNUG AT, e el S
STEP 3 2 2 0-156-00-02 ALUM "T" BRACE
USE 2 - PCS. 2" X 10° X 71" PLASTIC SLATS ( 5 ) f, f 3:2‘;2;*_}; 7 iLuA,:UT”A;? .;nmg
2 — PCS, 6" ALUM SEAT BRACE ( 3 ) 515 T-71-50PL=01 2 % 10° X 71° PLASTC SIAT
4 -~ PCS. 5/16" X 2 1/4" SS CGE. BOLT { 6 ) g | 30 1=11-062 5/16" X 2 1/4° S5 CGE BOLT
4 — PCS. 5/16" SS HEX NUT { 10 ) 7 12 1-12-002 3/8" X 3" 53 HEX HD CAP SOR
4 — PCS. 5/16" SS FLAT WASHER { 11 ) B ] 4 113001 5/16" X 1 174" $5 HEX HD LAG SCR
ATTACH 27 X 10™ X 71° PLASTIC SLATS { 5 )} TO CENTER OF 9 | 2 1-20-007 3/8” S5 NYLON LOCKNUT
6' ALUM SEAT BRACE ( 3 ) USING HARDWARE { 6, 10, & 11 ). U i 57%1'Bssssn:§wgm
TIGHTEN TG SNUG FIT. 7 2 1=22-018 378 10 X 5/8" 0D RUBBER WASHER
13 2 1-22-024 3/87 S5 FLAT WASHER
Emee ~ . (™
— PICNIC TABLE ASSEMBLY
DATE DRAWN : 11/22/02
D ; DRAWN BY : JSB REV. | DRAWING
L M d rl Imc. DATE REV. : 10/27/11 E NMBER 156 SERIES PL SHEET
P.0. Box 142 Mifflintown, PA 17059-0142 |rev. &y . FoR 20F2







RS 1/4°

\—/

N 106A COVR PLATE
FOR SURFACE MOUNT 1, { 125-30/5-1)
ORTION ONLY 7 (125-3%0/5-2 )
, 82 1/
e,
- ]
a .
, Ty
. <’
.4 4 30
.
.
. ‘4
Ja
|-—— 127" ¢ —-—!

M S—1 EMBEDMENT

FINISH OPTIONS

O HOT DIPPED GALVANIZED ( VISIBLE VENT HOLES )
O COATED W/ ZINC RICH EPOXY THEN FINISHED

W/ POLYESTER POWDER COATING.
NOTES:

2 1/2" SCH 40 STL PIPE
(27/8" oD )

A

1.} 1/2" X 3 3/4” EXPANSION ANCHOR BOLTS PROVIDED

FOR OPTION S-2.

&

2.) PLUGS PROVIDED FOR VISIBLE VENT HOLES. ( HOT DIPPED GALY. ONLY )

¥ UPCHARGE APPLIES TO SUPPCRT OPTION
LOCAL REPRESENTATIVE.

— CONSULT YOUR

5/8" X 1 1/2" SSIL

o —

Mo E 125-30/5-1 )

35 1/47 ( 125-30/5-2 )
3/8" X 6" D
STL PLATE
41/2"
ANCHOR CIRCLE

FLT SKT HD CAP SCR

B 1/8" ¢

% O S-2 SURFACE MOUNT *

(SEE NOTES}

/A

DuMor, inc.

P.0. Box 142 Mifflintown, PA 17068~0142

SCALE : TITLE :
NONE BIKE RACK
DATE DRAWN : 2/12/9
DRAWN BY : CDC REV. | DRAWING
DATE REV. : 02/24/12 F NUMBER 125-30 SHEET
REV. BY : ESS 1 0F2




PLASTIC PLUG _/3

CQ\ /\ HOT-DIPPED GALV. BIKE_RACK ONLY

(D
\U

Ce D

$=2 SURFACE_MOUNT OPTION @ | N

C

INSTALLATION FOR SURFACE. MOUNT S=1 EMBEDMENT OPTION
STEP_1:

USE 1 ~ PC. BIKE LOOP, SURFACE MOUNT ( 3 )

2 — PCS. 3/8" THK SURFACE MOUNT PLATE ( 4 )

2 — PCS. 10 GA X 8" DIA ANCHOR PLATE COVER ( 1)

2 — PCS. 5/8" X 1 1/2" SS FLT SKT HD CAP SCREW { 5 )
SLIDE 10 GA X 8" DIA ANCHOR COVER ( 1 ) OVER BIKE LOOP,
SURFACE MOUNT { 3 ) LEGS. ATTACH 3/8" THK. SURFACE
MOUNT PLATE ( 4 ) TO BIKE LOOP, SURFACE MOUNT { 3 ) USING
HARDWARE { 5 ).

STEP 2:

ANCHOR ACCORDINGLY. EM | QTY | PART MO DESCRPTON
( S-Z OPTION } | 1 2 0-125-04 10 GA X 8" DIA STL COVER W/ 3 1/8" DIA HOLE
oN FO UG HOT~DIPPED GAL {S-1OPMON) | 2 | 2 | 0-125-08/5~1 EWBECMENT EXTENSIDN
3| 1} p-125-30/5-2 3-PEAX LOOP BIKE RACK
INSERT PLASTIC PLUG INTO HOLE ON TOP OF EACH LOOP (S-2GFION )| 4 | 2 | 0-83-00-03 3/6" THK SURFACE MOUNT PLATE
(S-2CPTON )| 5 | 2 1-12-102 5/8% X 1 1/2° SS FLT SKT HD CAP SCR
Emee [ o |™
— NON BIKE RACK ASSEMBLY
DATE DRAWN :2/12/98
H DRAWN BY : CDC REV. DRAWING
Dl_] MDF\, Hhc. DATE REV. S 02/24/12 c NUMBER 125—30 SHEET
P.0. Box 142 Mifflintown, PA 17059-0142 |Rev. By : ESS 2 OF 2







i 3N i

20 GAL
LINER 36 3/16"

38" THe
l STL PLATE
b,

14" s
PLATE

4

N 2 34"
f

19 1/2° § e} P 1/4° T STL PLATE
. W/ 11/16" DA ANCHOR, HOLES,
By — ol PL{m)

t/;]-_LHB:R\

¥

NOTES:
1.} ALL STL. MEMBERS COATED W/ ZINC RICH EPOXY THEN FINISHED
W/ POLYESTER POWDER COATING.

2) 1/2" X 3 3/4" EXPANSION ANCHOR BOLTS PROVIDED.
3.) RECEPTACLE FULLY ASSEMBLED AT FACTORY.

Emee® ' on | ™
N RECEPTACLE

1 DRAWN BY : JSB REV. DRAWING
DuMor, inc. e NMBER g4 40_RC-0009 | ¥

P.0. Box 142 Mifflintown, PA 17059-0142 [rev. By - A 1oF2




NOTE:
1.} RECEPTACLE SHIPPED FULLY ASSEMBLED.
2.) COVER ATTACHED W/ 1/8" VINYL COATED
CABLE.
3.) MOUNT AND ANCHOR AS SPECIFIED.

BN OO " NNt ™' oreEPTACLE ASSEMBLY

- - DATE DRAWN : 12/20/12

i : JSB ,
DuMor, inc. = e

P.0. Box 142 Mifflintown, PA 17059-0142 |pev. By :

84—40~RC-0009
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PAINT

Under this scope of work, Karmil proposes a new fresh coat of paint on the full
interior and exterior of the building. Interior paint for walls, doors, baseboards
and molding using primer and two coats of Sherwin-Williams products. Exterior
paint for walls, including pressure cleaning of all surface, primer and two coats of

Sherwin-Williams products.
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RESOLUTION No. 20-17

A RESOLUTION OF THE MAYOR AND THE CITY COUNCIL OF THE CITY
OF DORAL, FLORIDA, AWARDING REQUEST FOR PROPOSALS #2019-
42 “DESIGN-BUILD DORAL MEADOW PARK RENOVATIONS” TO
KARMIL CONSTRUCTION, THE HIGHEST RANKED, MOST QUALIFIED,
MOST RESPONSIVE AND RESPONSIBLE BIDDER; APPROVING AN
AGREEMENT BETWEEN THE CITY AND KARMIL CONSTRUCTION IN
AN AMOUNT NOT TO EXCEED FUNDING ALLOCATED WITHIN THE
GENERAL OBLIGATION PARKS BOND, ESTIMATED AT $1,600,000.00
FOR THE DESIGN AND CONSTRUCTION OF THE RENOVATIONS TO
DORAL MEADOW PARK; AUTHORIZING THE CITY MANAGER TO
NEGOTIATE AND ENTER INTO AN AGREEMENT WITH THE NEXT
HIGHEST QUALIFIED FIRM SUCCESSIVELY IF AN AGREEMENT CAN
NOT BE NEGOTIATED WITH THE TOP RANKED FIRM; AUTHORIZING
THE CITY MANAGER TO EXECUTE THE AGREEMENT AND EXPEND
ALLOCATED FUNDING FROM WITHIN THE GENERAL OBLIGATION
PARKS BOND ON BEHALF OF THE CITY IN FURTHERANCE HEREOF;
PROVIDING FOR IMPLEMENTATION; AND PROVIDING FOR AN
EFFECTIVE DATE

WHEREAS, in response to Request for Proposal #2019-42 for “Design-Build
Doral Meadow Park Renovations” (the “Project’), the City received five (5) bids by the
December 6, 2019 deadline with only two (2) teams meeting the required criteria; and

WHEREAS, the established evaluation committee met on January 15, 2020 to
review and score the responsive and responsible proposers where the committee

scored Karmil Construction as the highest ranked and most qualified firm from the

responsive and responsible bidders (the “Design-Builder"); and

WHEREAS, a copy of the Proposer's Submittal, RFQ #2019-43 Inventory, and

Scoring Tabulation are all attached as Exhibit A; and

WHEREAS, the City Council finds that accepting the evaluation committee’s

recommendation and entering into a contract for the Project with the Design-Builder in



Res. No. 20-17
Page 2 of 3

an amount not to exceed funding allocated within the General Obligation Parks Bond, is

in the best interest of the City.

WHEREAS, funds for these services will be allocated from the Park Bond Fund
estimated at $1,600,000 in Fiscal Year 2019-20 in account number

303.9000572.500650.

NOW, THEREFORE, BE IT RESOLVED BY THE CITY COUNCIL OF THE
CITY OF DORAL AS FOLLOWS:

Section 1. Recitals. The above recitals are confirmed, adopted, and

incorporated herein and made part hereof by this reference.

Section 2. Approval. The contract between the City and Karmil Construction
for the Project in an amount not to exceed funding allocated within the General
Obligation Parks Bond, together with such non-material changes as may be acceptable
to the City Manager and approved as to form and legality by the City Attorney, is herebhy

approved.

Section 3. Authorization. The City Manager is authorized to execute the

design-build contract and expend budgeted funds on behalf of the City.

Section 4. Implementation. The City Manager and the City Attorney are
hereby authorized to take such further action as may be necessary to implement the

purpose and the provisions of this Resolution.

Section 5. Effective Date. This Resolution shall take effect immediately upon

adoption.
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