

**WORK ORDER No. 2 FOR PROFESSIONAL SERVICES**

TO: R.J. Behar & Company, Inc.  
6861 SW 196<sup>th</sup> Avenue, Suite 302  
Pembroke Pines, Florida 33332  
(954) 680-7771

DATE: March 18, 2015

The City of Doral authorizes the firm of R.J. Behar & Company, Inc. to provide engineering services for Milling and Resurfacing Exhibits as part of the City of Doral's Pavement Maintenance Program as of the date of this Work Order. The work should be performed in accordance with the contract provisions contained in the Continuing Professional Services Final Agreement between R.J. Behar & Company, Inc. and the City of Doral dated February 2, 2015, and the attached Proposal submitted by your firm for the above referenced project.

**SCOPE OF SERVICES AND SCHEDULE:**

The scope of the project will be as described in the attached proposal from R.J. Behar & Company, Inc, for the development of milling and resurfacing exhibits. The performance of services associated with this Work Order will be executed on a time and materials basis with a not to exceed amount of \$8,480.00.

You are required by the Continuing Service Agreement to begin work subsequent to the execution of this Work Order, or as directed otherwise. If you fail to begin work subsequent to the execution of this Work Order, the City of Doral will be entitled to disqualify the Proposal, and revoke the award.

Work Order incorporates the terms and conditions set forth in the Continuing Services Agreement dated February 2, 2015 between the parties as though fully set forth herein. In the event that any terms or conditions of this Work Order conflict with the Continuing Services Agreement, the provisions of this specific Work Order shall prevail and apply.

Work Order is not binding until the City of Doral agrees and approves this Work Order.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day and date first above written, in three (3) counterparts, each of which shall, without proof or accounting for the other counterpart be deemed an original Contract.

CONSULTANT: R.J. Behar & Company, Inc.  
BY: [Signature]  
NAME: Robert J. Behar, PE  
TITLE: President/CEO

WITNESSES:  
1. [Signature]  
2. [Signature]



OWNER: City of Doral  
BY: [Signature]  
NAME: Edward Rojas  
TITLE: City Manager

AUTHENTICATION:  
BY: [Signature]  
NAME: Connie Diaz  
TITLE: Interim City Clerk

APPROVED AS TO FORM:  
BY: [Signature]  
NAME: WEISS, SEROTA, HELFMAN, COLE,  
BIERMAN & POPOK, PL  
TITLE: City Attorney




DECLARATION OF THE PRESIDENT OF THE UNITED STATES

January 20, 1953

Washington, D.C.

I, Dwight D. Eisenhower, President of the United States of America, do hereby certify that the following is a true and correct copy of the original as the same appears in the files of the Department of State:



*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

*[Handwritten signature]*

COPIES

*[Handwritten signature]*

**FEE PROPOSAL SUMMARY**

**R.J. BEHAR & COMPANY**

**PROJECT DESCRIPTION: 2015 Roadway Resurfacing, City of Doral**

ACTIVITY	PROJECT MANAGER		SENIOR ENGINEER		PROJECT ENGINEER		ENGINEERING TECHNICIAN		MANHOURS BY ACTIVITY	TOTAL COST BY ACTIVITY
	MAN HOURS	\$ HOURLY RATE	MAN HOURS	\$ HOURLY RATE	MAN HOURS	\$ HOURLY RATE	MAN HOURS	\$ HOURLY RATE		
CONSTRUCTION DOCUMENTS	5	\$ 937.00	4	\$ 656.00	36	\$ 4,752.00	28	\$ 2,035.00	73	\$ 8,380.00
<b>TOTAL</b>	<b>5</b>	<b>\$ 937.00</b>	<b>4</b>	<b>\$ 656.00</b>	<b>36</b>	<b>\$ 4,752.00</b>	<b>28</b>	<b>\$ 2,035.00</b>	<b>73</b>	<b>\$ 8,380.00</b>

*Includes the following segments*

Street Name	From	To
NW 79 Ln	NW 113 Pl	NW 111 Ct
NW 80 Ln	NW 109 Ave	NW 112 Ave
NW 84 Ave	NW 56 St	NW 58 St
NW 84 St	NW 109 Ave	NW 112 Ave
NW 104 Ave	NW 33 St	NW 36 St
NW 104 Ct	NW 26 St	NW 28 St
NW 26 St	NW 104 Ct	NW 105 Ave

Does not include permit fees.  
CA fee to be determined after design and permitting.

LABOR FEE	\$ 8,380.00
DIRECT REIMBURSABLES:	\$ 100.00
Geotech Provided by Client	
<b>TOTAL:</b>	<b>\$ 8,480.00</b>

**CONSTRUCTION DOCUMENTS**

**R.J. BEHAR & COMPANY**

**PROJECT DESCRIPTION: 2015 Roadway Resurfacing, City of Doral**

TASK	BASIS OF ESTIMATE	NO. OF UNITS	HRS/ UNIT	TOTAL HOURS	REMARKS
Field Visits by EOR	L.S.	1	5	5	includes 2 people
Data Collection	L.S.	1	6	6	Obtain Aerials
Key Sheet	EA	1	6	6	
Tabulation of Quantities Sheet	EA	1	6	6	
General Notes Sheet	EA	1	6	6	
Plan Sheets	EA	13.5	1	13.5	Based on 40 scale in 11"x17" sheets on aerials includes pavement markings
Utility Coordination	L.S.	1	6	6	
Specifications	L.S.	1	4	4	Pavement Design provided by the City.
Quantity Computation	L.S.	1	6	6	
Progress Meetings	EA	2	2	4	
Permitting	L.S.	1	6	6	Provide sets and address review comments City of Doral will submit to County.
Bid and Award Support	L.S.	1	4	4	
SUBTOTAL				73	